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POINT OF CONTACT     
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Alta Planning + Design 
2560 9th Street Suite 212 
Berkeley, CA  94710 
mgjones@altaplanning.com 
510-540-5008 

 
1.0 PROJECT APPROACH 
Alta Planning + Design specializes in managing large-scale, complex, and often controversial trail 
master plans. Alta recognizes the Big Sur coastline as a unique environmental resource on the 
California Coast, requiring a balanced and reasonable approach to public access and recreation.  As 
with our projects in the Lake Tahoe region and other environmentally sensitive regions, public access 
needs must be balanced with protecting the environment and private property.  An attractive, well-
planned and sustainable Coastal Trail through Big Sur will be an asset for both visitors and the local 
community. In developing a project approach tailored to the unique needs of the Big Sur Coastal 
Trail project, the Alta team will draw on our national and international experience of planning coastal 
trails where steep topography and other constraints require innovative solutions. The principles for 
the California Coastal Trail Plan (2003) will provide the framework for the Trail Master Plan. The 
following outlines Alta’s proven procedures for effectively managing a project.  

Acquire an Understanding of the Project 

Prior to undertaking any project, we will meet with the client and gain a more thorough 
understanding of the project’s context and issues, as well as assisting the client in refining goals and 
objectives. We have already conducted extensive research on previous efforts, and our team includes 
firms who worked on the Coastal Highway Management Plan and other local studies.  From this 
meeting, we will develop a refined work plan for the client’s approval that includes all tasks to be 
completed, deliverables and modifications to proposed project schedule. In response to the Draft 
Goals and Objectives contained in the RFS, we have included a statement of our proposed approach 
that we believe will meet the draft objectives. 
 
Goal 1. Define a multi-stranded alignment for hikers, bicyclists and other user groups to 
traverse the Coastal Trail through the Big Sur region that will allow users to experience the 
beauty of this stretch of the coast, without harming sensitive resources.  
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Approach: The unique character of Big Sur with its spectacular ocean views, constrained right-of-way 
of Highway 1, and steep coastal bluffs, means that a “One Size Fits All” approach to the design of 
the trail will not be appropriate.  A well-designed trail system will reflect “what the land tells you”. As 
the draft objectives state, the trail may take on different characteristics appropriate to the variations 
in terrain, or become a series of parallel trails that serve different user groups.  Alta will approach this 
challenge by combining its extensive knowledge of bicycle and multi use trails with a more intimate 
soft-trail design.  The Morro Group will provide the environmental constraints analysis of alternative 
trail alignments. John Aranson will provide his expertise in natural trail building that incorporates 
the ideas and principles promoted by Troy Scott Parker in his book “Natural Surface Trails by 
Design”.  Alta will utilize GIS natural resource databases developed for the Coast Highway 
Management Plan and other available data including the California Natural Diversity Database 
through team partner Land Systems. This information will allow proposed trail alignments to be 
assessed against potential resource conflicts. 
 
Goal 2. Develop the Big Sur Coastal Trail as part of a coherent regional trail network. 
 
Approach: Alta will identify opportunities to connect existing publicly accessible lands, coastal access 
and public trail systems such as those managed by State Parks the US Forest Service and other local 
trail and non-motorized transportation destinations within and beyond the primary planning area into 
a coherent coordinated plan. Alta will use existing mapping and databases from USFS, State Parks 
and the Coastal Commission in this effort. The process will include the participation of partner 
organizations. 
 
Goal 3. Design the Big Sur Coastal Trail in a manner that is compatible with the surrounding 
environment and the Big Sur community. 
 
Approach:  Alta’s approach to environmental issues is already outlined in our proposed approach to 
Goal 1. The plan will seek to maximize the use of existing public lands and rights of way including 
any outstanding Offers to Dedicate, where appropriate.  Alta recognizes that this is a complex and 
controversial project. and has weighted its proposal to reflect a strong commitment to a transparent 
community based public outreach and conflict resolution effort. Many in the local community have 
strong opinions about visitors to the area. When Caltrans conducted its outreach on the Coast 
Highway Management Plan, it succeeded in doing so by using the facilitation services of a company 
that conducted an extensive public outreach campaign.  To that end, Alta has engaged that company 
as a team partner. Circlepoint (formerly known as Public Affairs Management) will provide the 
facilitation for the Big Sur Coastal Trail Master Plan.  
 
Goal 4. Develop a Master Plan for the Big Sur Coastal Trail, including an Action Plan. 
 
Approach: Alta will utilize information gained in its data collection outlined in Goal #2 and “ground 
truth” where necessary, developing appropriate design criteria and an opportunities and constraints 
map to define the trail alignments in the project area. Alta will identify projects from the 
opportunities and constraints analysis and develop a realistic implementation strategy (Action Plan) 
with a ten-year time horizon.  
 
Alta will develop projects based on feasibility and potential use.  Alta will develop a project phasing 
and priority process to identify short, mid, and long-term projects, cost estimates, right-of-way needs, 
agency responsibilities, and trail design standards based on USFS and other sources but customized 
for Big Sur.  Alta will identify project partners and lead agencies for each project in the action plan as 
well as long-term stewardship program.   Building on the outreach efforts identified under Goal 3, 
Alta will seek to develop a plan that engages the public, be consistent with Local Coastal Plans and 
has the support of governmental and non-profit land managers. 
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Communicate Effectively 

Throughout the planning process, Alta’s project manager will be in regular contact with the Coastal 
Commission staff to keep them apprised of the project effort and to seek their input at key decision 
points. This will include face-to-face meetings, e-mails, telephone, fax, and written documents. We 
will produce monthly progress reports that summarize tasks completed, and outline tasks to be 
completed over the next 30 days. In addition, Alta will produce detailed meeting minutes that 
summarize the discussion items and will include a list of follow-up tasks and the responsible party for 
each task. We typically utilize our FTP web site as a means to efficiently distribute large electronic 
files such as mapping and text/graphic reports. 

Quality Control 
With each project, we structure a series of reviews of all key submittals/interim work products 
defined in our project approach. Specific project management tasks to be completed include: 
 

• Prepare and update project contacts list 
• Oversee and administer work of sub-consultants 
• Prepare and update the Project Schedule 
• Prepare Monthly Progress/Summary Reports, including work accomplished during the 

past month, work scheduled for the upcoming month, any outstanding issues that may 
affect the schedule and/or budget, and status of budget 

• Prepare meeting agendas, meeting minutes, including action items 
• Provide quality control throughout the duration of the study 
• Provide regular communication to the client on project issues and progress 
 

As the final study is assembled, we will produce a series of drafts along with PowerPoint 
presentations describing the study content for staff, agency committee, and client review. In addition 
to client reviews, all submittals are reviewed by senior in-house staff at Alta. As we develop project 
details, we define what design standards should be met (federal, state, local), and identify materials 
that are vandal resistant, durable, and easily replaced should that need arise. All input received for 
each review is discussed with the client and incorporated into the documents.  
 
Scope of Work 
 
The following outline scope of work from the RFS provides an overview of the project tasks and 
deliverables. 
 
Task 1. Establish Goals and Objectives for the Master Plan  

• Convene two project initiation meetings – one with the Steering Committee and with 
the public  

• Facilitate discussion of draft goals and objectives  
SCC will finalize the goals and objectives and circulate for Steering Committee approval  
 
Task 2. Prepare Existing Conditions Report – The existing conditions report will provide all the 
relevant information for developing the Master Plan. Much of the information was already compiled 
for the Coast Highway Management Plan (CHMP) or is available through public agencies. Therefore, 
only limited data collection will be necessary. All of the information will be compiled in a 
geodatabase.  The existing conditions report will include:  

• Existing trail network in the project area including information on trail condition, use, 
managing agency, and level of management.  
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• Parking areas, including approximate capacity of each area.  
• Evaluation of the adequacy of trailheads, parking, and bus stops.  
• Publicly accessible beach and coastal bluff areas, including information on signage and 

parking.  
• Properties or easements owned by public agencies or NGO’s with public access as part 

of their mission.  
• Accepted or outstanding vertical and lateral Offers to Dedicate (OTDs) public access 

easements, Deed Restrictions, etc.  
• Areas of interest to walking, cycling, and/or motoring travelers including significant 

scenic, historical, and natural features, beaches, scenic viewpoints, lodging/camping 
facilities, restaurants and grocery stores, publicly accessible restrooms, and retail 
shopping areas.  

• Environmentally sensitive habitat areas as can be determined from existing information. 
No field surveys required.  

Data sources for the existing condition report include:  
• CHMP’s Corridor Intrinsic Qualities Inventories. The Conservancy and the California 

Coastal Commission (CCC) will provide descriptions of OTDs, Deed Restrictions, etc., 
including maps of varying quality.  

• Steering committee participants and affiliated agencies, including but not limited to:  
o  Interviews with CCC staff, including background information prepared for the 

Monterey and San Luis Obispo County LCP Periodic Reviews.  
o  Interviews with Department of Parks and Recreation and US Forest Service staff, 

including existing documents on their Big Sur holdings.  
o  Information from the Big Sur Land Trust and the Monterey Peninsula Regional 

Park District, including the Carmel River Parkway Plan.  
o  Materials developed by SCC staff during the preparation of the 2003 CCT Plan.  

 
Task 3. Develop Design Criteria – Alta will prepare a draft set of design criteria. The Conservancy 
will circulate the criteria to the interested parties (IP) list and the Steering Committee for comment 
and then SCC will finalize the criteria. The design criteria will be reflective of the following:  

• BSCT adopted goals and objectives.  
• The “Principles for Designing the Coastal Trail” from the Completing the California 

Coastal Trail report.  
• The public access and natural resources protection policies of the Coastal Act.  
• The public access policies from the Big Sur Land Use Plan, the adopted Local Coastal 

Program for this portion of Monterey County.  
• The public access policies from the San Luis Obispo Coastal Policies Plan. 
• Agency standards- Consultant should ensure that applicable requirements on public 

lands (held by such entities as DPR, USFS and Caltrans) are taken into account in the 
development of design criteria.  

• Community concerns – Consultant should gather input from local residents (See Task 
8), property owners, and business owners about potential concerns with development of 
the BSCT.  

 
Task 4. Prepare Opportunities and Constraints Analysis – Alta will prepare a written and 
graphical summary of opportunities and constraints. Factors that have a geographic element should 
be added to the geodatabase.  
 
a. Opportunities – The report will summarize existing features or infrastructure that could be 
incorporated into the BSCT on both a short- and long-term basis to enhance the trail user’s 
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experience. The identified opportunities should incorporate the design criteria developed in Task 2. 
Opportunities that should be considered include:  

• Areas that can support hiking trails near the shoreline and away from motor traffic, 
including the Old Coast Road roadbed. Specify the type of use that could likely be 
accommodated.  

• Potential trail linkages between existing trails and/or areas of interest  
• Highway 1 bicycle improvement opportunity analysis. For every approximately one-mile 

segment of Highway 1, estimate the feasibility (easy, moderate, difficult) of providing a 
four-foot paved shoulder for cyclists along one or both sides of the highway. The 
feasibility estimate will be accompanied by a narrative that briefly describes consultations 
with Caltrans and TMAC and discusses the major opportunities and impediments to 
widening the paved shoulder.  

 
b. Constraints – The report will identify specific constraints from available information, such as:  

• Water and canyon crossings/existing bridges  
• Sensitive habitat (including potential seasonal limitations and alternatives)  
• Archaeological areas  
• Landslide or other geologically hazardous areas  
• Other engineering challenges  

 
Task 5. Define Proposed Trail Alignment(s) – Alta will work with the Conservancy and the 
Steering Committee to define both short-term feasible and long-term desirable proposed alignments 
(see process description below). It is expected that the proposed trail will include parallel strands 
where feasible designed to serve different types of users. In areas with significant constraints, an 
interim (short-term) alignment will be proposed along with one or more long-term options. Expected 
alignments include:  
 

a. Continuous alignment for pedestrians traveling the length of the coast. This 
alignment should be separated from Highway 1 except for short segments where it 
is unavoidable to site the trail along the road. Due to the numerous constraints, it is 
expected that this alignment will take advantage of opportunities on both the west 
and east sides of Highway 1.  

b. Discontinuous segments of trail to or along the coast, with emphasis placed on 
connecting areas of interest as defined in the existing conditions report.  

c. Continuous alignment for cyclists traveling the length of the coast, separated 
whenever possible from the roadway.  

 
To facilitate presentation of the information, the trail alignments will be broken into logical segments. 
For each segment, the Master Plan will include the following information:  
 

• Map showing the trail alignment(s), areas of interest, public and publicly accessible lands. 
The map should differentiate between the interim and potential future alignments. The 
map should also differentiate between the type of users that will be served by various 
alignments.  

• Written description of segment highlighting key opportunities and constraints. The 
report will include brief recommendations for addressing any constraints that the 
proposed alignment will encounter.  

• Analysis of support facilities that would be needed including parking, restrooms, 
drinking fountains, bike racks, highway underpasses, walkways on bridges and 
boardwalks.  
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• Preliminary analysis of the proposed alignments consistency with relevant Monterey and 
San Luis Obispo County’s LCPs, and the Coastal Act policies.  

 
The Alta Team will work with the Conservancy to prepare a draft of the trail alignments for review 
by the Steering Committee and the public. CCC staff will prepare a preliminary analysis of the 
proposed alignments’ consistency with the Coastal Act and public access recommendations made in 
the Periodic Reviews of the Monterey and San Luis Obispo County’s LCPs. In addition to a public 
meeting, the draft alignment will then be circulated to the IP list. Alta will work with the 
Conservancy to revise the alignments based on the comments received. A final draft of the trail 
alignments will be presented to the Steering Committee for approval.  
 
Task 6. Prepare a Preliminary BSCT Master Plan – Consolidate the products of Tasks 1-5 to 
develop a preliminary BSCT Master Plan. This will made available electronically to the Steering 
Committee.  
 
Task 7. Prepare Action Plan – The Alta Team will:  
a. Identify, for each segment, discrete projects that could be implemented within the next ten years.  
b. Evaluate, for each project, the potential level of use, the feasibility of implementation, and the 
timeframe (2-5 years or 5-10 years).  
c. Prepare draft Action Plan that includes:  

i.  Draft list of high priority projects based on implementation feasibility and expected 
level of use. For each high priority project, include a location map, brief description 
of the project, current land use, property ownership, summary of key opportunities 
and constraints, recommended lead agency for project implementation, and a rough 
cost estimate for the project.  

ii.  Next steps required to address significant constraints on segments that connect key 
areas of interest.  

iii.  Summarize the level of management needed, the proposed management entity, and 
the capacity of the entity to undertake the increased management responsibilities.  

iv.  Identification of funding and grant opportunities for each of the steps above, 
including any potentially needed legislative actions.  

d. Review draft Action Plan with Steering Committee.  
e. Revise Action Plan based on direction from the Conservancy.  
 
Task 8. Prepare Master Plan – All of the information developed in Tasks 1-7 will be compiled into 
a final draft BSCT Master Plan. This draft version of the Master Plan will be circulated to the 
Steering Committee and a public meeting will be held to present the draft Master Plan. Alta will work 
with the Conservancy to revise the draft plan based on comments received.  
 
Task 9. Facilitate Steering Committee and Public Involvement – Circlepoint will be responsible 
for facilitating the involvement of the Steering Committee and public in the planning process. This 
will include organizing and publicizing meetings, preparing meeting materials, facilitating meetings, 
and compiling meeting comments. It will also include compiling written public comments on draft 
products. The Coastal Conservancy will be responsible for compiling all written Steering Committee 
comments on draft products and will provide Alta with a consolidated set of comments. All Steering 
Committee meetings will be open to the public; however, public comment will only be allowed at the 
“Public” meetings. It is expected that, at a minimum, the 13 meetings listed in the RFS will be 
needed. Circlepoint has developed a highly detailed Outreach Plan that will be presented at an 
interview.   
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2.0 PROJECT STAFFING 
George Hudson, RLA will serve as Principal in Charge.  Mr. Hudson has extensive experience in 
trail master planning, including trail projects for the National Park Service (Crater Lake National 
park), USFS, and state and local agencies.  Mr. Hudson has led trail planning projects throughout 
California, Oregon, and Nevada. 
 
Michael Jones, MCP will serve as the Planning Manager, bringing over twenty years of experience 
managing large, multi-disciplinary trail and bikeway studies including numerous Coastal Trail 
projects.  Mr. Jones has also helped develop the bikeway and trail standards and guidelines for 
AASHTO and Caltrans.  
 
Philip Sales, RLA, will serve as the Project Manager, bringing over thirty years of experience 
managing similar park and recreation and trail plans, including twenty years of experience working 
with the Coastal Commission and Coastal Conservancy staff while head of park planning for Sonoma 
County. Karen Vitkay will serve as Assistant Project Manager. Ms. Vitkay has been Assistant Project 
Manger to Mr. Sales on the Humboldt Bay Trail project. Matt Lasky and Lauren Buckland will be 
Planners for the project. Michael Vecchio, licensed Traffic Engineer, will provide traffic 
engineering advice with the bike route options  John Aranson, planner to the San Francisco Bay 
Area Ridge Trail project, will serve as a trail alignment specialist. 
 
Other team members include Ben Strumwasser of Circlepoint who will handle public outreach 
and facilitation, Bill Henry of the Morro Group Inc. who will provide environmental review and 
evaluation, and Mary Tsui of the Land Systems Group who will provide GIS and mapping 
services. 
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3.0 RELEVANT EXPERIENCE 

Monterey Sanctuary Trail (2005-07) 

Alta Planning + Design led the master planning process for the Monterey Bay 
Sanctuary Scenic Trail. Part of the California Coastal Trail, the trail will link 
Santa Cruz and Monterey Counties and the communities along Monterey Bay. 
The Master Plan identifies potential trail alignments and provides planning-level 
cost estimates, phasing plans, trail corridor and trailhead design, trail corridor 
maps, and an implementation plan. In addition to numerous engineering 
challenges, the project team had to consider sensitive habitat, cultural resources, 
and private landownership issues along the trail corridor. Alta worked with the 
Transportation Agency of Monterey County to secure trail access through 
negotiations with private landowners. 

Client:  Transportation Agency for Monterey County  ($184,000) 
Contact: Debbie Hale, Director, Transportation Agency of Monterey 
Telephone:  (831) 775-4410 

 

 

 

Big Sur Coast Highway Management Plan. 

In response to ongoing needs to maintain transportation functions while 
preserving the unique visual character of Highway 1 near Big Sur, Ben 
Strumwasser of CirclePoint was part of the consulting team working with 
Caltrans to develop the Big Sur Coast Highway Corridor Management Plan 
(CHMP). This plan addressed the long-term management needs and strategies 
of this corridor. Managing the highway corridor required finding the right 
balance to ensure safe and reliable transportation while respecting the special 
values defining the Big Sur Coast. CirclePoint led the collaborative process of 
interagency and community consensus building used to address corridor 
management issues and analyze the scenic resources along this 70-mile stretch 
of the Pacific Coast Highway. Reaching out to the diverse stakeholders was 
how issues were identified and solved. A Steering Committee oversaw the 
plan’s development and was supported by six Working Groups that provide 
recommendations based on more in-depth technical review. CirclePoint helped 
to develop the strategy for developing the Management Plan, as well as 
facilitated and recorded the Steering Committee and Workshop meetings. 
CirclePoint also developed a project identity, and informational materials such 
as newsletters.  

 

Client:  Caltrans Distict 5 (Budget $250,000)  
Contact: Aileen Loe  
Telephone: (805) 549-3103 

 

Cascade to Rubicon Bay Trail & Bikeway Plan (2002-03). 

Alta prepared a feasibility study for Caltrans for a trail and bikeway along State Route 89 on the West 
Shore of Lake Tahoe. Coordination with numerous resource agencies, including State Parks, was 
necessary since the alignment passed through Emerald Bay State Park and D.L. Bliss State Park. The 
purpose of the study was to evaluate options for increasing bike access to recreational destinations along 
this narrow two-lane highway, which experiences heavy seasonal traffic volumes. Issues included the 
availability of ROW for shoulder widening, steep slopes and soil erosion, sensitive habitat and natural 
resources, and private property along the corridor.  
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Client:  Caltrans District 3 
Contact:  Scott Forsythe 
Telephone:  (916) 327-3859 

Stateline to Stateline Trail, Lake Tahoe, NV (2007).  

Alta played a major role on this multi-state trail master plan project in the Lake 
Tahoe Region, a part of the Tahoe Rim Trail.  The 17 mile plus corridor from 
South Lake Tahoe to the Incline Village area includes USFS lands, Nevada 
State Parks property, extreme topography, heavy recreational use, numerous 
environmental and private property issues, and other constraints.  Alta worked 
closely with a team including EDAW and local agencies to determine the best 
alternative routes, including extensive public outreach and conditions 
assessment. 

Client:  EDAW/ Tahoe Regional Planning Authority  
Contact:  Karen Mullen 
Telephone:  (775) 588-4547 

 

Pacific Coast Bike Route Study, Humboldt County. CA (2002-03).  

The Pacific Coast Bike Route Study was commissioned by the Humboldt 
County Association of Governments to assess improvement needs along the 
Pacific Coast Bike Route, which travels through Del Norte, Humboldt, and 
Mendocino Counties in Northern California. Alta Planning + Design evaluated 
and presented potential design innovations, and developed design 
recommendations for site specific locations along the route. 

 
 

Client:  Humboldt County Association of Governments 
Contact:  Spencer Clifton, Executive Director 
Telephone:  (707) 444-8208 

 

Other Relevant Projects: 
Coastal Rail Trail (San Diego County) 
Jalama Beach Coastal Access & Trail (Santa Barbara County) 
Bob Jones Coastal Access Trail (San Luis Obispo County) 
The San Francisco Bay Trail Project Gap Analysis Study (ABAG) 
Marin County Coastal Access Trails (Marin County)  
Short Tail Gulch Trail and Coastal Access* (Sonoma County) 
Sonoma Coast Offers to Dedicate* (Sonoma County) 
The Birdwalk Coastal Access (Sonoma County)*  
Russian River Public Access Plan and Implementation (Sonoma County)*  
Humboldt Bay Trail Feasibility Study (Humboldt County) 
South Beach Trail (Del Norte County) 
 
* Projects managed by Philip Sales while head of Park Planning for Sonoma County Regional Parks. 
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Alta Planning + Design is one of North America’s leading firms 
specializing in progressive transportation planning, design, and 
implementation. We focus on multi-modal solutions, particularly 
bicycle, pedestrian, and trail corridors and systems.  
 

Services 
Alta provides a full range of services including: 
 
 master plans  corridor plans 
 project design  bicycle parking design 
 sign plans  plan updates 
 public involvement  school safety studies 
 environmental review and 

documentation 
 technical assistance and 

trainings 
 bicycle/pedestrian 

integration with transit 
 construction documents 

and observation 
 
We offer complete landscape architecture and engineering services. 
 

Staff 
We are at the forefront of the progressive transportation movement. 
Alta staff are active in the Association of Pedestrian and Bicycle 
Professionals, Institute of Transportation Engineers, Transportation 
Research Board, and are conducting national studies for the U.S. 
Department of Transportation.  We conduct pedestrian and bicycle 
trainings nationwide, and have been involved in award-winning plans 
and projects.  
 

Experience 
We have experience working in all sizes of communities, from a few 
thousand to millions, from rural to mountain and desert to suburban 
and urbanized areas. We strive to tailor each project to the 
community’s unique setting, history, and culture through an active 
public participation process.  
 
Alta staff are proud to have designed and implemented over 1,500 
miles of bikeways.  
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Trails and Greenways

Eastbank Esplanade 

Portland Regional Greenways 
Portland, Oregon 

Reference: 
Mel Huie 
Metro Parks & Greenspaces 
(503) 797-1731 

Portland is consistently ranked as 
one of the nation’s most livable – 
and most bikable – cities. This is 
partly to the Portland region’s stellar 
network of trails and greenways, 
which Alta staff have played key 
roles in designing and implementing. 

The award-winning Eastbank 
Esplanade, Springwater Corridor, 
and Springwater Willamette River 
Extension were designed by Alta 
Principal George Hudson while at 
the City of Portland. The Eastbank 
Esplanade completes a vital central 
city loop around the Willamette 
River, and features a unique floating 
trail section (over 300’ long).  The 
18-mile Springwater corridor links 
central Portland with recreational 
areas and suburbs to the east, and 
the Willamette River Extension is a 
rail-with trail that opens previously 
inaccessible urban waterfront to the 
public with over 3 miles of crossing-
free trail. 

Alta also developed a trail action 
plan for the Fanno Creek Greenway, 
a top priority project for the regional 
government for years. The plan for 
this 15-mile trail includes over 20 
roadway crossings, stream crossings, 
and both on- and off-street 
alignments.  

 

 

 
Springwater Corridor  

 
 

  
Fanno Creek Greenway 
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California's Central Coast ranges 
from the rugged beauty of Big Sur to 
the paseos of Santa Barbara, the 
redwoods of San Lorenzo Creek to 
the farms of the Salinas Valley.  Alta 
has a long history of working with 
Central California communities to 
identify and develop trails, 
greenways, bikeways, and other 
improvements. 

Alta developed a comprehensive 
pedestrian and walkway system for 
the city of Santa Barbara, including 
strategies to expand the paseo 
system of walkways. Alta developed 
a community walkway and bicycle 
system in Ojai, designed an 
extension of the Ojai Valley Trail, 
and developed plans for Camarillo, 
Ventura, and Oxnard.  Alta 
completed environmental review for 
a beach trail in Guadalupe, trail 
feasibility studies in Surf, San Luis 
Obispo, and Avila Beach, and plans 
for Atascadero and San Benito 
County.  In the Santa Paula Valley, 
Alta helped evaluate a proposed 50-
mile trail through active orchards. 

In Santa Cruz, Alta staff developed 
the bicycle and pedestrian circulation 
in the Beach/Boardwalk area, 
evaluated the acquisition of the 
Santa Cruz Branchline, and helped 
complete Monterey's Circulation 
Element. 
 

Central Coast projects 
California 

Santa Barbara Pedestrian Master Plan

 
 
 

 
Santa Cruz Bicycle and Pedestrian 

Circulation 

Santa Paula Branchline Trail 

 
Streetscape Plan, Ojai  

 
For the Santa 

Barbara Pedstrian 
Plan, Alta, in 

conjunction with 
RRM Design Group, 
developed plans for 
the Paseo Network 
in downtown and 

other areas of Santa 
Barbara. 

Bob Jones Trail between San Luis 
Obispo and Avila Beach 
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In an effort to reduce traffic 
congestion and protect the 
environment in this popular tourist 
area on the California-Nevada 
border, the Lake Tahoe region is 
promoting regional alternative 
transportation through the 
development of multi-use trails. The 
regional vision centers on a Class I 
trail circling the Lake, with spurs 
connecting to nearby communities. 

Alta is playing a key role planning 
and designing many of these bicycle 
and pedestrian trails. Alta staff 
prepared a feasibility study for 
Caltrans, analyzing bikeway 
opportunities for the Lake’s west 
shore as well as trail connections to 
the north and south; alternatives 
included a bicycle shuttle bus and a 
bicycle water ferry.  Alta staff are 
currently exploring the feasibility and 
proposed design of an alternative 
transportation corridor connecting 
rural neighborhoods to community 
facilities and commercial areas. 

Elsewhere in the region, the 
Tahoe Regional Planning Agency 
commissioned Alta to evaluate the 
use of the Truckee River Bike Path 
as a winter-only transit way for 
shuttles and buses. Alta staff have  
also developed trail and bikeway 
development guidelines 
encompassing more than 100 miles 
of trails for the town of Truckee, 
California.  Alta also developed the 
Nevada State Bicycle Master Plan. 

− Truckee TMP and EIR 
− Truckee River Trail, Tahoe City 
− Emerald Bay/SR 89 
− South Lake Tahoe 
− Nevada State Bike Plan 
− Alternate Route 50 CTC 

Lake Tahoe area projects 
Lake Tahoe, California 

Tahoe Truckee River Trail 

Tahoe West Shore Trail 

Nevada State Bicycle Master Plan 

Truckee Trails Master Plan 

Design Guidelines and Alignment Analysis SR 89 corridor trail 

Nevada 
California 
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Trail System Master Plans

Alta Planning + Design provides complete 
trail master planning services, including 
design, alternatives analysis, environmental 
documentation, property acquisition 
strategies, accurate cost estimation, 
maintenance and management plans, and 
funding strategies. We have completed 
dozens of Master Plans, many for projects 
that were ultimately implemented.   

Our multi-disciplinary staff includes 
planners and designers with specialized 
expertise in land use laws, permitting, site 
analysis, usage projection, public 
involvement and a host of other key skills. 
We also provide complete mapping 
services, seamlessly integrating design and 
mapping to offer the most appropriate 
combination of products. Finally, we help 
you get your project funded by matching it 
to funding programs, and helping you 
complete competitive applications.  
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Trail System Master Plans
 

Lake Oswego (OR) Trails and Pathways Master Plan 

Alta has developed a trails and pathways master plan for trails and 
pathways corridors in the Lake Oswego community.  There are three 
planned regional trails that will use a linear greenway adjacent to the 
Willamette River, easements and public right-of-way along streams and 
through pastureland, and an active railroad corridor. Additionally, there 
are a number of on-street and earthen walking trails planned for the area 
to enhance connectivity, safety, and bicycling and walking opportunities. 
Alta is responsible for assessing the existing conditions, assisting in the 
development of a high quality, modifiable map, managing public 
involvement, providing code language suggestions, and developing trail 
designs for major trail corridors. Specific issues on this project include 
privacy concerns, property encroachment, topographical constraints, on-
road segments, and trail-roadway intersections. 

Client:  City of Lake Oswego 
Year:  2003 

 

 
 

Lake Oswego’s diverse trails and pathways 
system serves a wide range of users. 

 

 
Vancouver (WA) Trails Master Plan 

Alta developed a comprehensive trails master plan for this fast-
growing city north of Portland, Oregon. The project entailed extensive 
field work, evaluation of potential trail users' needs, technical analysis 
of trail feasibility, and cost estimation for construction and 
maintenance of the proposed trails. Alta also created a GIS database 
of existing and proposed trails. 

Client:  City of Vancouver, Washington 
Year:  2002 

 

 
 

Vancouver has an extensive and well-used trail 
system. 

 
Government Camp (OR) Trails Master Plan 

Alta led a team in the design of a world-class year-round trail system for 
this small resort community on stunning Mount Hood in Clackamas 
County, Oregon. The project’s goals included connecting the two sides of 
the town (population 435) via bicycle/pedestrian overpasses or 
underpasses on U.S. Highway 26, developing a loop-trail around the 
town; connecting the trails to other cross-country and mountain bike 
trails; and developing an effective management and maintenance plan. 
Alta worked with a consortium of property owners and government 
agencies to develop the best possible plan. 

Client:  Clackamas County 
Year:  2001 

 

 
 

Trailhead near Government Camp 
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Trail System Master Plans
 

Truckee (CA) Trails Master Plan and Program EIR 

Alta completed trail development guidelines and a program EIR for a trail 
system that encompasses in excess of 100 miles of trails in the Truckee 
(CA) area. Alta assisted Town staff with classifying the trail system into 
trail categories, including class I, II, and III bikeways, and earthen 
recreation trails. A set of design guidelines was then developed for varying 
typical conditions found on each trail type. Specific issues the study 
addressed included design standards for wetlands, marshes, and rivers; 
endangered species; historic resources; roadway conditions; street, railroad 
and river crossings; and steep grades. 

Client:  Town of Truckee 
Year:  2001 

 

 
 

Alta created design guidlines for a variety of 
constrained situations in Truckee’s trail system. 

 

 
Pasadena (TX) Bayou/Trails Master Plan 

Alta developed a comprehensive trails master plan for this suburb of 
Houston. Pasadena has an extensive network of bayous (waterways), that 
offer potential trail opportunities. It proposed a trails network to link 
existing loop trails, park trails and sidewalk/shard use paths already 
existing in various locations throghout the city. The project entailed 
extensive public outreach, technical analysis of trail feasibility, and 
environmental issues such as floodway and floodplain protections. The 
final plan included detailed recommendations and maps for over 30 
individual connection projects, and provided extensive guidelines for 
every aspect of trail design. 

Client:  Pasadena Second Century Corporation; City of 
Pasadena 

Year:  2001 

 

 
 

The Pasadena Bayou Trails plan provides the 
City with a broad range of design options for 
instaling trails along the flood control system. 

 
Genesee Regional Trails Initiative, Rochester (NY) 

The Genesee Transportation Council desires to establish a nationally acclaimed regional trail system for 
Rochester and its surrounding communities, an area containing 11,000 acres of parkland for public use year-
round. The Regional Trails Initiative Report outlines a proposed regional trail system that builds on the 
existing 105 miles of Rochester Transportation Management Area trails. Discreet projects were grouped into 
Near- Mid- or Long-Term implementation windows, to add 286 miles of trails over the next 15 years. The 
report identifies and prioritizes these projects, as well as offers implementation strategies from funding sources 
to marketing ideas to corridor preservation. Extensive "Best Practices" design details were provided to 
illustrate trailheads, amenities, under and over crossings, signage, barriers and artwork. The report was 
developed in collaboration with GTC and their Steering Committee, and with substantial input from 12 public 
meetings. 

 

Client:  Genesee Transportation Council 
Year:  2003 

 



Proposal for the Big Sur Coastal Trail Master Plan. 
 

 Alta Planning + Design 
 Proposal for the Big Sur Coastal Trail Master Plan 

Resumes 



George M. Hudson, RLA, ASLA 
Principal 

Mr. Hudson is a registered landscape architect and one of the leading trail and 
bikeway designers in the Western United States.  Mr. Hudson has worked 
exclusively on alternative transportation projects for the past 13 years.  He has 
acquired right-of-ways, master planned over 200 miles of alternative 
transportation routes, secured in excess of $10 million dollars for 
development projects, facilitated the public process on over 25 projects, 
addressed endangered species issues in conjunction with development 
projects, successfully negotiated trail rights with railroads, and overseen $35 
million dollars of construction.  He has a proven record of accomplishment 
of successfully working on complex projects requiring a multi-disciplinary 
team approach.  His experience has ranged from major urban waterfront 
esplanades to earthen hiking and ski trails in the national forest. 

Recent Projects 

 Mojave River Walk – Victorville, California 
Mr. Hudson is leading a multi-disciplinary team of professionals to 
develop a master plan for this 8-mile trail within a riparian corridor that 
runs through the Mojave Desert.  The project includes building 
consensus with multiple agencies in San Bernardino County, including 
the Department of Fish and Wildlife, Army Corp of Engineers, Flood 
Control District, County Parks, the Burlington Northern Santa Fe 
Railroad, surrounding businesses as well as the immediate neighbors.  
The project scope includes development of a full environmental impact 
report and the site is home to several endangered species.   

 Union Pacific Rail Trail Feasibility Study – Cupertino, California 
Mr. Hudson managed the development of a feasibility study for this 9- 
mile long rail with trail project that runs through the heart of California’s 
Silicon Valley.  Mr. Hudson developed alignment options in compliance 
with the Union Pacific Railroad development requests, facilitated the 
public process, prepared illustrative drawing depicting trail treatments, 
developed a phasing plan and cost estimates, developed right-of-way 
acquisition strategies in dealing with the railroad, and coordinated the 
effort with four cities the trail passes through including Cupertino, 
Saratoga, Campbell, and Los Gatos.  

 Springwater Corridor, Phase V – Gresham, Oregon 
Mr. Hudson is serving as principal designer on the development of a 
historic theme trailhead on this 16.8 mile long rail-to-trail project.  
Development program includes a 20-car parking area and redevelopment 
of Linnemann Station, a historic train stop on the 1903 Springwater 
Division Rail Line.  Scope includes site survey, conceptual design and 
design development, bid document production, specifications, bidding 
assistance, and construction management. 

 

 

 
Professional Highlights 

 Alta Planning + Design, 2000-present 
 City of Portland (OR), Parks & 

Recreation, Landscape Architect, 
Trail Planner, 1990 - 2000 

 Project Manager, Mayer Reed 
Landscape Architecture, Portland, 
Oregon, 1989-1990 

 Project Designer, Tsubio Mamuyac & 
Associates, Sacramento, California, 
1985-1989 

Education 

 Masters of Landscape Architecture, 
University of Oregon, Eugene, 1985 

 Bachelors in Landscape Architecture, 
University of California, Berkeley, 
1983 

Representative Projects 

 23-mile long Springwater Corridor, 
Portland, OR 

 Eastbank Esplanade, Phase I, II, III, 
Portland, OR 

 Trolley Trail Master Plan, Milwaukie 
& Gladstone, OR 

 Pacific Electric Trails Master Plan, 
Fontana, CA 

 106-mile long California Aqueduct 
Trail Feasibility Study, Antelope 
Valley, CA 

 River Mountain Loop Trail 
Implementation, Henderson, NV 

 Fanno Creek Greenway Trail Action 
Plan, metro Portland, OR 

 Government Camp Trails Master 
Plan, Government Camp, OR 

 Riverfront Trail Implementation, 
Milwaukie, OR 

 Trails Master Plan, Truckee, CA 
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Selected Presentations & Trainings 

 Registered Landscape Architect: Oregon #280 since 1991, California # 4455 since 1989, Washington #814 since 2001 
 Speaker, USFS Engineering Conference, 1996, Topic: Trail Hardening Methods, alternatives to asphalt 
 Speaker at National Parks & Recreation Conference, 1997, Topic: Springwater Corridor, Building Consensus 
 Attended Oregon Department of Transportation, Federal TEA 21 Process and Project Management Training 
 Attended, City of Portland, Project Management Training Series 
 Speaker, 3rd International Trails & Greenway Conference, St. Louis, MO, Topics:  Urban Trails, Springwater Corridor to 

the Eastbank Esplanade, and Rails with Trails, Best Management Practices 
 Speaker, Olmsted Centennial Conference, Portland, OR, 2003, Topic: Springwater Corridor Trail, Springwater-OMSI 

Trail, Eastbank Esplanade 
 Speaker, Walk America Conference, Portland, OR, 2003, Topic: Portland’s Eastbank Esplanade 

Other Related Experience 

 Masters Thesis entitled Sustainable Design/Building and Landscape Relationships. 
 Served as advisory committee member to North Willamette Greenway Trail Feasibility Study, Steel Bridge to St. Johns 

Bridge, Portland, OR 
 Attended First International Trails & Greenway Conference, San Diego, CA, 1998 

Professional Organizations 

 American Society of Landscape Architects (1985 to present) 
 Rails to Trails Conservancy (1990 to present) 
 Metro Regional Trails Planning Committee 
 40 Mile Loop Land Trust 

 

Registrations (Landscape Architecture) 

 Oregon: #280 
 California: #4455 
 Washington: #814 
 Nevada: #624 

 



 
 
 

Michael G. Jones, MCP 
Principal 

Michael Jones has managed more than 200 studies since 1985, ranging from 
major national, state, and regional plans to corridor studies to plans for small 
towns.  Mr. Jones is a nationally-recognized expert in bicycle, pedestrian, and 
trail planning and design, as well as in financial analysis, and transportation 
and parking management. He has developed innovative methodologies and 
models for topics such as bicycle demand, GIS-linked roadway suitability, and 
shared-use parking. He has presented to and been published by the Institute 
of Transportation Engineers, the American Planning Association, the 
American Society of Landscape Architects, and the Rails-to-Trails 
Conservancy.  

 
Relevant Master Plan Projects 

 Marin County (California) Bicycle and Pedestrian Plan 
Mr. Jones managed this major plan for Marin County, located north of 
San Francisco. The Plan included extensive public workshops, needs 
analysis, field review, and surveys of bicyclists, pedestrians, and school 
children. This project also entailed the review of several old railroad 
tunnels for possible conversion into public multi-use pathways. Adding 
to the complexity of these tunnels is proposed shared-use with future rail 
transit. Other improvements included sidewalk and educational 
programs, colored bike lanes, and shoulder improvements in rural areas. 

 Metropolitan Transportation Commission, Regional Bicycle Plan 
Mr. Jones managed this regional study of a nine county Bay Area.  The 
main purpose of the Metropolitan Transportation Commission's (MTC) 
Regional Bicycle Plan was to create a regional bikeway system for the 
nine-county San Francisco Bay Area. The system focuses on bicycle 
transportation with an emphasis on access to work, education, 
recreational opportunities, and the region's transit network. The plan 
identifies gaps in the system and projects to help reduce the travel 
barriers. Another component of the plan provides local jurisdictions with 
a toolbox of approaches for bicycle counts, safety analysis, funding 
strategies, and policies.  

 Contra Costa County Bicycle Master Plan 
Mr. Jones served as Principal-In-Charge for development of first bicycle 
and pedestrian plan for Contra Costa County, the fastest growing county 
in the San Francisco (California) Bay Area. Bicycling and walking in 
Contra Costa County can be quite difficult as hills divide the county into 
three distinct regions, sprawling neighborhoods have developed with 
little regard for nonmotorized transportation, and transit service can be 
sparse and inconvenient. The countywide plan presents bicycle and 
pedestrian friendly policies, recommends projects that meet the needs of 
commuting bicyclists and pedestrians of all abilities, and provides all the 
requirements necessary for local jurisdictions to qualify for Caltrans 
funding.  
 

 

 

 
Professional Highlights 

 Alta Planning + Design, 1996-present 
 Senior Associate, Fehr & Peers 

Associates, 1992-1996 
 Associate, Wilbur Smith Associates, 

1990-1992 

Education 

 Master of City Planning, George 
Washington University, 1987 

 B.A., University of California, 
Berkeley, 1981 

Representative Projects 

All projects in California unless otherwise noted 
 Visalia Bikeway Master Plan 
 San Jose Commuter Bicycle Master 

Plan 
 Santa Rosa Bikeway Master Plan 
 Coachella Valley Bicycle and 

Pedestrian Master Plan 
 San Gabriel Valley Regional Bikeway 

Master Plan 
 Davis Bikeway Corridor Design 
 Roseville Bikeway Master Plan 
 Escondido Bikeway Master Plan 
 Crescent City South Beach Trail Study 
 Tahoe City Truckee River Path 

Transitway Study 
 Ukiah Bicycle and Pedestrian Master 

Plan 
 Willits Bicycle Master Plan 
 Ojai Bicycle & Pedestrian Master Plan 
 Camarillo Bicycle Master Plan Update 
 Santa Fe (Los Angeles) Rail Trail  
 Solano Countywide Bikeway Master 

Plan 
 Winters Bicycle & Pedestrian Master 

Plan 
 Escalon Bicycle Master Plan 
 San Diego Coastal Rail/Trail 

Planning and Design 
 



Michael G. Jones, MCP, Principal Alta Planning + Design 
 page 2 

Selected Presentations & Publications 

 “Safe Routes to Schools,” VeloCity, Glasgow, 2001 
 “Rails with Trails: Best Practices,” AASHTO, Indianapolis, 2000 
 “Bicycle Demand Modeling,” ProBike, Philadelphia, 2000 
 “Building a Better Bikeway,” ITE International Conference, Toronto, 1998 
 “School Safety Studies,” APA California Conference, Stockton 
 “Trails-with-Rails,” First International Trail & Greenway Conference, San Diego, 1998 
 “Managing Visitors,” APA California Conference, Monterey, 1997 
 “Trail Crossing Design,” ProBike Conference, Portland, Maine, 1996 
 “Bikeway Implementation,” ITE Western Conference, Denver, 1995 
 “Pathways in Urban Areas,” Rails-to-Trails Conference, Concord, California, 1994 
 “Funding Bikeway Projects,” American Society of Landscape Architects Conference, 1994 
 Bikeway Planning Today, Planning Magazine, 1993 
 “Bikeway and Pedestrian Planning,” APA California Conference, Santa Barbara, 1993 
 “Implementing Bike Lanes on Older Streets,” ITE Western Conference, 1994 
 Guide to ISTEA Funding, NRPA Journal, 1994 

 
Professional and Nonprofit Organizational Memberships 

 Association of Pedestrian and Bicycle Professionals  
 American Planning Association 
 Institute of Transportation Engineers 
 Rails-to-Trails Conservancy 

 

 



Philip Sales, Registered Landscape Architect. 
Senior Associate and Regional Design Manager 

Philip Sales joined Alta in September 2006.  Mr. Sales has over thirty years of 
experience in greenway, park, trail and bikeway design, planning, and 
implementation, land and easement acquisition, grant writing, and 
environmental documentation. He has extensive experience working with 
elected officials, community organizations, private, state and federal funding 
organizations and the general public.   

Relevant Project Experience 

 Humboldt Bay Trail Project Feasibility Study (2007). 
Mr. Sales was project manager of a study that involved the evaluation of 
the feasibility of a six and a half mile corridor around the east side of 
Humboldt Bay.  
Client: Humboldt County Association of Governments: Spencer Clifton, Executive 
Director. 
 

 Marin County Bike Path Maintenance Study. (2007). 
Mr. Sales was project manager of a study of long term maintenance and 
repair needs for the Marin North South Bike path.  The project involved 
working with multi-jurisdictional agencies and the development of levels 
of maintenance requirements and needs.  
Client: Transportation Authority of Marin, Eric Schatmeier, Manager of Planning 
 

 San Francisco Bay Trail Project, Sonoma County Study (2006). 
While with Sonoma County, Mr. Sales secured grant funding for the 
studying of alternative alignments for the San Francisco Bay Trail 
through Sonoma County from the Petaluma River to Napa County.  He 
oversaw the planning study that used GIS technology developed a series 
of alternative trail alignments that would enable the trail to move from its 
current adopted alignment, following a busy State highway to an 
alignment closer to the bay. 
References: Laura Thompson, Executive Director, San Francisco Bay Trail Project.  
Mary Burns, Director, Sonoma County Regional Parks Department. 
 

 Acceptance of Offers to Dedicate, Sonoma County  (2003). 
While with Sonoma County Regional Parks, he spearheaded the 
successful effort to accept the Offers to Dedicate coastal access (OTDs) 
by Sonoma County in 2003, securing these trail easements for future 
public use. 
References: Linda Locklin Coastal Commission Public Access Manager, Supervisor 
Mike Reilly. 

Professional Affiliations 

 Licensed Landscape Architect, California License # 2661. 
 Licensed as a Landscape Architect in the UK 1976 and Nevada 1978. 
 Member of the San Francisco Bay Trail Project Steering Committee. 
 Founding member of the Bay Area Open Space Council. 
 Member of the Rails to Trails Conservancy. 

 

 
Professional Highlights 

 Mr. Sales served as Park Planning and 
Design Administrator with the 
Sonoma County Regional Parks 
Department from 1988 to 2006. Mr. 
Sales oversaw the acquisition and 
development of eighteen new parks 
and regional trails for Sonoma 
County doubling the county’s park 
land.  He also oversaw the first 
comprehensive plan for public 
recreation in Sonoma County. This 
plan involved an extensive public 
outreach effort with landowners, 
ranchers, grape growers and trail 
advocates. 

 Landscape Architect -City of 
Oakland, California (1986-88). 

 Landscape Architect (1978-80) and 
Interim Director of the Architectural 
Services Department (1980-81) City 
of Las Vegas, Nevada.  

Education 

 Post Graduate Diploma in Landscape 
Architecture, Manchester University, 
England 1974 

 B.Sc. Economics. Hull University, 
England, 1972. 

Representative Projects 

 Colgan Creek Bikeway project, Santa 
Rosa. 2003-04 

 Hunter View Creek Bikeway project, 
Santa Rosa, 2005-06 

 Russian River Park development. 
(1996-2006) The acquisition and 
development of six new river parks 
on the Russian River. 

 The acquisition of the 1760 acre 
Tolay Lake Ranch in 2005 to serve 
southern Sonoma County as a new 
regional park. 

 
 

 
 



Karen Vitkay 
Designer 

Karen Vitkay has joined Alta with over five years of plant ecology and 
landscape design experience. Ms. Vitkay brings strong skills in both digital 
and hand graphic techniques.  Her experience includes greenway master 
planning with the Drachman Institute for Regional Development and Land 
Planning in Tucson, Arizona, as well as the facilitation of an international 
design collaboration related to the development of a water conservation 
demonstration garden in the Middle East.  Karen is an ASLA Student Honor 
Award recipient. 

Recent Projects 

 Clark County Wetlands Park  (Las Vegas, NV) 
 The Clark County Wetlands Park is an extensive recreation area 

associated with the Las Vegas Wash in the Mohave Desert.  Master plan 
elements will include multi-use pathways as well as routes exclusive to 
mountain bikes, equestrians and pedestrians.  The final design will 
celebrate the desert environment while providing visitors a world class 
recreation experience.  

 
 El Paso and Southwestern Greenway  (Tucson, AZ)  

As a consultant to the City of Tucson, Karen collaborated on the 
development of a master plan for the EP & SW Greenway.  Following a 
rail corridor built in 1912 and passing through the heart of downtown 
Tucson, the proposed trail alignment respects issues of historic 
preservation while satisfying needs for modern day urban development 
and revitalization.  The process involved widespread community and 
governmental input as well as the utilization of Geographic Information 
Systems (GIS).   

 
 The Water Conserving Garden  (‘Aqaba, Jordan)  

With funding provided by the United States Agency for International 
Development, Ms. Vitkay designed a water conservation demonstration 
garden for the town of ‘Aqaba, Jordan.  The process involved 
collaboration with Jordanian professionals as well as input from current 
park participants.  The goal of the garden is to serve as a positive 
example of low water-use landscape design techniques in the rapidly 
developing coastal desert town of ‘Aqaba.  Design elements included a 
native plant garden, a water harvesting exhibit, as well as examples of and 
interpretive opportunities related to the use of reclaimed water. 

Awards 

 ASLA Student Honor Award 
 UA School of Landscape Architecture Award  

for Highest Academic Average 
 UA Graduate Fellowship 
 Scholarships received from the Arizona Nursery Association, Arizona 

Federation of Garden Clubs, Arizona Landscape Contractors 
Association and the Tucson Garden Club 

Professional Organizations 

 American Society for Landscape Architects 
 Association of Bicycle and Pedestrian Professionals

 

 

Professional Highlights 

 Alta Planning + Design, 2005-Present 
 Drachman Institute for Regional 

Development and Land Planning 
 UA Office of Arid Lands Studies, 

Sustainable Development of Arid 
Lands Project 

 Water Conservation Alliance of 
Southern Arizona 

 Columbia University,  
Biosphere 2 Center 

 Harvard Forest,  
Harvard University 

Education 

 Master of Landscape Architecture 
University of Arizona,  2005 

 Bachelor of Science in Biology, 
University of Michigan, 1997 

Representative Projects 

 Springwater Missing Gap Feasibility 
Study (Portland, OR) 

 Trinity Strand Trail / Katy Trail 
Connection (Dallas, TX) 

 Clark County Wetlands Park (Las 
Vegas, NV) 

 EP & SW Greenway (Tucson, AZ) 
 The Water Conserving Garden 

(‘Aqaba, Jordan)



Lauren Buckland 
Senior Planner 

Lauren Buckland has nine years of technical writing, data analysis and 
research experience.  Since coming to work for Alta in 2005, she has 
developed bicycle master plans, pedestrian master plans, safe routes to 
schools programs, and trail feasibility studies.  She brings to Alta excellent 
project management, writing, GIS and graphics skills and is well-versed in 
transportation demand management strategies, bicycle and pedestrian travel 
behavior, and count and survey methodologies.  Ms. Buckland earned her 
Master's Degree in Urban Planning from UCLA with a concentration in 
transportation planning.  She is an avid bicyclist and has been instrumental in 
establishing a pedestrian advocacy group for the City of Los Angeles. 

Recent Projects 

Lafayette Bikeways Master Plan:   Ms. Buckland managed the 
development of the City of Lafayette’s Bikeways Master Plan. The plan 
involved extensive collaboration with City staff and the Bicycle and 
Pedestrian Advisory Committee to develop a network of on- and off-street 
bikeways that would serve all areas of the community.  Ms. Buckland 
incorporated innovative recommendations, such as using shared lane 
markings through a constrained roadway section in the main commercial 
district.  She presented the plan to the Circulation Commission, Planning 
Commission, and City Council.  The plan was adopted in September 2006. 

City of Santa Clarita Non-Motorized Transportation Plan: Alta currently 
developing a Non-Motorized Transportation Plan for the City of Santa 
Clarita, located in northern Los Angeles County.  The plan addresses bicycle, 
pedestrian and trail elements and includes recommendations for new 
bikeways and trails, safe routes to schools, design guidelines for pedestrian 
and bicycle access and recommendations for land use that can encourage 
biking and walking.  Ms. Buckland is co-managing the plan and has 
contributed her research, writing, GIS analysis and graphics skills. 

Riverside Bicycle Master Plan Update:  Recently, Ms. Buckland worked 
with the City of Riverside, California to update their Bicycle Master Plan.  
Alta evaluated prior bikeway recommendations for feasibility to ensure that 
the resulting update will be implemented successfully. Local bicycle advocates 
were involved in plan development through public meetings and direct 
correspondence with the City. To develop a list of high-priority projects, Alta 
created prioritization criteria that included community support, political 
support, project feasibility, gap closure, and connections to the regional 
network. 

 

 
Professional Highlights 

 Alta Planning + Design,  2005 to 
present 

 Los Angeles Metropolitan 
Transportation Authority, Intern, 2004 

 Independent Technical Writer, 2002 
 Microsoft, Product Coordinator, 1998-

2001 

Education 

 MA Urban Planning, University of 
California at Los Angeles, 2005 

 BA, Biology, Tufts University, 1997 
 BFA, School of the Museum of Fine 

Arts, Boston, 1997 

Awards 

 Lewis Center GIS Award June 2005 
 UCLA Department of Urban 

Planning Department Award for 
Service to the Community June 2005 

Professional Organizations 

 American Planning Association 
 Association of Pedestrian and Bicycle 

Planners 
 Transportation Research Board 

Associate

 



Matt Lasky 
Planner 

Matt joined Alta in September 2006. He brings strong skills in transportation 
planning, data analysis, report writing, and Geographic Information Systems 
(GIS) to Alta.  

Prior to joining Alta, Matt worked as the Non-Motorized Transportation 
Intern with the Metropolitan Transportation Commission (MTC). While at 
MTC, Matt interviewed Bay Area planners and advocates focusing on why 
they included bicycle and pedestrian facilities in various types of 
transportation projects. With the results, Matt wrote the Routine 
Accommodation of Pedestrians and Bicyclists in the Bay Area Report. In the 
Report he developed 11 policy recommendations that were adopted by MTC 
in June 2006.  

Recent Projects 

 San Mateo Hillsdale Boulevard Highway 101 Pedestrian and 
Bicycle Over Crossing 
Alta developed a feasibility study with the City of San Mateo for an over 
crossing over Highway 101 at the Hillsdale Boulevard interchange. The 
project included two public meetings and input from local stakeholders. 
Several over crossing alternatives were evaluated, including alignments 
on the existing vehicle overpass as well as stand alone over crossings to 
the south of the existing overpass. The preferred alignment was a 
separate facility with proposed bicycle and pedestrian improvements on 
existing roadways. The on-street improvements will help non-motorized 
users access the new structure.  

 Fremont Pedestrian Master Plan 
Beginning in 2006, Alta developed Fremont’s Pedestrian Master Plan. 
This project consisted of an inventory of existing conditions -including 
curb ramps, sidewalks and street crossings- as well as public workshops 
to help develop project and program recommendations. The Plan  
includes a prioritized list of projects and the final recommendations 
focus on enhancing pedestrian safety in crosswalks and along streets, and 
provides a blueprint for improving residents’ quality of life, creating a 
more sustainable environment, and reducing traffic, noise and energy 
consumption. 

 Marin Nonmotorized Transportation Pilot Program 
Alta is working with the County of Marin on its Nonmotorized 
Transportation Pilot Program. The Pilot Program is the result of a $25 
million federal grant to the County to increase the number of residents 
walking and biking. Alta is working with the County and the Program’s 
Advisory Group to develop a select list of projects and programs to fund 
with the federal grant. The selection process includes screening criteria, 
performance criteria and a public input process 

 

 
Professional Highlights 

 Alta Planning + Design, 2006 to 
present 

 Transportation Planner, Fehr & 
Peers, 2005 to 2006 

 Non-Motorized Transportation 
Intern, Metropolitan Transportation 
Commission, 2005 

Education 

 Masters of Urban and Regional 
Planning, Portland State University, 
2005  

 B.S. Political Science, University of 
Oregon, 2000 

Representative Projects 

 San Mateo Hillsdale Boulevard/ 
Highway 101 Over Crossing 
Feasibility Study 

 Fremont Pedestrian Master Plan 
 Marin Nonmotorized Transportation 

Pilot Program 

Professional Organization 

 American Planning Association 
 Association of Bicycle and Pedestrian 

Professionals 
 
 
 
 
 
 
 
 

 



Michael Vecchio, P.E. 
Senior Associate 

Michael Vecchio recently joined Alta Planning + Design and brings over 21 
years experience with city agencies and five years with consulting companies.  
He has worked on all aspects of the more traditional as well as the non-auto 
oriented aspects of traffic engineering and transportation planning projects. 
He has been responsible for all operational and safety aspects of a signal 
system in a city with more than 550 signals; city off-street parking facilities 
totaling over 3,600 spaces, 19 facilities, and a $1.5 million annual operating 
contract. For a city near 400,000 population, he reviewed all traffic impact 
studies; formulated appropriate mitigation measures; and evaluated/approved 
all traffic-related aspects of all submitted site plans. 
 
Specific accomplishments include: consultant management of parking 
evaluations of small downtowns; design of new and upgraded signals at over 
50 intersections; safety analyses and development of improvements of over 
one hundred intersections and dozens of street segments; preparation of 
scores of traffic impact studies and numerous street layout design projects; 
development of construction detours and staging for street improvement 
projects and developments; six years as staff liaison to city’s bicycle advisory 
committee.  In addition, he has written successful grants totaling almost $2 
million for various programs including: Safe Routes to School, Pedestrian 
Safety Program, Regional Traffic Signal Operations Projects, Transportation 
Fund for Clean Air, and Hazard Elimination Safety Program. 

Recent Projects 

 Reduced Multifamily Residential Parking Requirements 
While with the City of Walnut Creek, California, Mr. Vecchio undertook 
original research and drafted appropriate ordinance changes to reflect lower 
multifamily residential parking requirements for developments near light rail 
stations and with lower-income households.  The goal was to develop parking 
requirements that properly reflect actual demand and promote development 
projects with appropriate parking supplies that would not impact surrounding 
neighborhoods.  The research showed that a 10 to 25 percent reduction was 
reasonable and the City Council approved recommendations.   
 
 Downtown Parking and Transportation Studies 

Mr. Vecchio managed two major consultant studies of downtown Walnut 
Creek, California.  The most recent study required significant coordination 
among four city departments. It updated the parking inventory and 
conditions and pinpointed specific recommendations related to: on-street and 
off-street parking operational improvements; improvements to an already 
successful shuttle bus; downtown goals to install parking pricing differentials 
sufficient to encourage people to park in garages rather than on-street; and 
improvements to enhance pedestrian and bicycle access and mobility within 
the downtown district. He developed a work program and schedule to 
implement the numerous recommendations approved by the city council. 

Professional Affiliations 

 Licensed Engineer, California License # TR001465 
 Member at Association of Pedestrian and Bicycle Professionals 
 Member at Institute of Transportation Engineers, Fellow 

 

 

Professional Highlights 

 City of Walnut Creek, Transportation 
Specialist, 2000 – 2007 

 City of Oakland, Supervising 
Transportation Engineer, 1994 – 
2000 

 City of Oakland, Associate 
Transportation Engineer, 1987 – 
1994 

 City of Oakland, Assistant 
Transportation Engineer, 1985 – 
1987 

 DKS Associates, Senior 
Transportation Engineer, 1979 – 
1984 

Education 

 Master of Science, Transportation 
Engineering U.C. Berkeley, California  

 Bachelor of Science, Civil 
Engineering, State University of New 
York, Buffalo 



Michael Rose 
Senior Planner/Designer 

Michael Rose joined Alta in August 2004.  Mr. Rose has strong skills in data 
analysis, Geographic Information Systems(GIS), 3D modeling and digital 
visualization graphics.  He has experience with a broad range of planning, 
design and engineering projects including: planned community design, light 
rail transit and bus rapid transit.   

Before joining Alta, Mr. Rose was involved in research at the Intelligent 
Transportation Systems Laboratory at Portland State University. Some of the 
research topics included: evaluation of freeway operation techniques, optimal 
bus stop spacing, and custom transportation data collection software using 
handheld computers.  While studying at Portland State, Mr. Rose also 
completed a research project comparing the transportation mode choices of 
residents living in neighborhoods with different design characteristics.     

Recent Projects 

 Fernandez Ranch Public Access Plan (Contra Costa County, CA) 
Fernandez Ranch is a parcel of land owned by the Muir Heritage Land 
Trust being developed into a park with up to 10 miles of hiking, biking 
and equestrian trails.  Parts of the site have breathtaking views 
overlooking the Northern San Francisco Bay.  Mr. Rose worked closely 
with the trail steward from the Bay Area Ridge Trail to layout and map 
the first phase proposed of trails.  Alignments were flagged in the field 
and recorded with a handheld GPS to be mapped and stationed for cost 
estimates.  Mr. Rose managed the project and oversaw the production of 
the final drawings, specifications and cost estimates.  

 Stafford Basin Multi-Use Pathway (Lake Oswego, OR)   
The Stafford Basin Multi-Use Pathway is a recreation trail through the 
open spaces of rural Lake Oswego.  This trail design makes use of 
boardwalks to cross existing wetlands and frames views of the 
agricultural landscape.  Mr. Rose led the effort to complete design and 
construction drawings for this pathway as well as administration during 
construction of this project.   Construction of this trail was completed in 
May 2006. 

 Tualatin High School Cross Country Trail (Tualatin, OR) 
The Tualatin High School Cross-Country Running Trail included site 
analysis, design development drawings, construction drawings, 
specifications, and cost estimates. Issues in designing the trail included 
developing a trail surface that was conducive to running while being 
resilient and low maintenance while providing adequate drainage so the 
trail can be used year-round.  Mr. Rose led the development of the bid 
package for this project. Construction of the trail was completed in 
September 2005, in time for the Cross Country season. 
 

Professional Organizations 

 Association of Bicycle and Pedestrian Professionals 

 

 

 
Professional Highlights 

 Alta Planning + Design, 2004-Present 
 Graduate Research Assistant, 

Portland State University, Intelligent 
Transportation Systems Laboratory, 
2002-2004 

 Rose Technical Graphics, Portland, 
Oregon 1999-2002 

 Design Workshop, Santa Fe, New 
Mexico, 1997-1998 

Education 

 Master of Urban and Regional 
Planning, Portland (OR) State 
University, 2004 

 Bachelors of Landscape Architecture, 
University of Oregon, 1996 

Representative Projects 

 Amargosa Creek Pathway (California) 
 Clark County Wetlands Park (Las 

Vegas, Nevada) 
 Amargosa Creek Pathway (California) 
 State of Tennessee Bicycle and 

Pedestrian Master Plan (Tennessee)  
 Building Active Communities, 

Linking Lents (Oregon) 
 Neighborhood Design and Mode 

Choice (Oregon) 
 Houston Metro Rail (Texas) 
 Lane Transit District, Bus Rapid 

Transit (Oregon) 
 Tri-Met North-South Light Rail 

(Oregon) 
 Rancho Viejo (New Mexico) 
 Santa Teresa Concept Mapping (New 

Mexico) 
 
 

 



 

BEN STRUMWASSER 
Principal 
  
 
EXPERIENCE 
Mr. Strumwasser has more than 22 years of experience providing strategic communications 
consultation for transportation agencies throughout the Bay Area and California. This work 
includes facilitating consensus building activities with program managers, policymakers, 
technical committees, and the public. Mr. Strumwasser designs and prepares 
comprehensive public participation and communication plans; plans and facilitates 
workshops and focus groups; organizes and moderates community forums and scoping 
meetings; produces public information materials and presentations; and researches and 
documents community concerns on complex and controversial transportation projects and 
programs. 
 
Big Sur Coast Highway Management Plan 
Caltrans District 5 
CirclePoint is part of the consulting team working with Caltrans to develop the Big Sur Coast 
Highway Management Plan (CHMP) to address the long-term management needs and 
strategies of this corridor. As lead facilitator and outreach manager, Mr. Strumwasser lead 
an effort that included facilitating a variety of multi-party policy and technical working 
groups as well as the project’s Steering Committee consisting of federal, state, and local 
agency representatives, community groups, property owners, and other special interests.  
 
Santa Cruz Major Transportation Investment Study (MTIS) 
Santa Cruz County Regional Transportation Commission 
As Principal in Charge, Mr. Strumwasser directed public involvement for the Santa Cruz 
Major Metropolitan Transportation Investment Study to evaluate a range of transportation 
options for the corridor (rail transit, bus expansion, highway widening for high occupancy 
vehicle lanes, and possibly others) in order to identify and evaluate the costs and benefits 
associated with each alternative. Mr. Strumwasser had the lead role in facilitating 
community meetings and directed a public opinion survey of 400 residents. 
 
Highway 1 HOV Lane Widening Project—Santa Cruz County Regional 
Transportation Commission 
CirclePoint is the task leader for outreach activities during the preliminary 
engineering/environmental document phase of the Highway 1 HOV Lane Widening Project. A 
comprehensive Public Involvement Plan was developed through community leader 
interviews. Recommended outreach activities were tailored to effectively engage a diverse 
community with conflicting issues. As Principal in Charge, Mr. Strumwasser provides 
strategic input to the SCCRTC including public meeting facilitation and development of 
written materials such as meeting notifications, newsletters, and website content. 
 
Highway 101 Greenbrae Corridor Improvement Project & TAM Highway 101 Gap 
Closure Project—Transportation Authority of Marin (TAM) 
As Principal in Charge for both projects, Mr. Strumwasser designed outreach plans to 
encourage broad community input during TAM’s initial phase to evaluate options to address 
issues in the Highway 101 Greenbrae Corridor. Mr. Strumwasser also presented and 
reviewed noise reduction strategies and the multi-use path design for the Puerto Suello Hill 
segment of the 101 Gap Closure Project. CirclePoint organized three Informational Open 
House and Public Meetings hosted by TAM to present study information and encourage input 
and questions from participants. Mr. Strumwasser facilitated the meetings to allow all 
participants an opportunity to provide comments on the project information and future 
studies.  
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Marin-Sonoma Narrows Highway 101 Improvement Project—Caltrans District 4 
CirclePoint is developing and implementing a responsive community involvement process for 
the the environmental review and preliminary engineering for the Marin Sonoma Highway 
101 Improvement Project. To meet the need for a comprehensive and proactive outreach 
program, As Principal in Charge, Mr. Strumwasser is developing a tailored and flexible public 
involvement plan that considers the needs of both Caltrans and the community. 
CirclePoint’s responsibilities include stakeholder interviews and data gathering, development 
and distribution of informational materials, assistance with the NEPA 404 process and 
meeting of the policy committee, organizing and facilitation community meetings, agency 
coordination, strategic support and management. 
 
Bay Bridge Community Outreach for Construction of the West Approach—Caltrans, 
Bay Area Transportation Authority, Metropolitan Transportation Commission, 
California Transportation Commission 
As a participating Principal, Mr. Strumwasser assisted with the development and facilitation 
of contractor and DBE outreach for the San Francisco-Oakland Bay Bridge West Span 
Retrofit Project. His work on the project included coordinating and facilitating outreach 
events and pre-bid meetings for small, disadvantaged, and veteran owned businesses; 
managing the distribution of event invitations and communication materials; and developing 
and implementing an advertising strategy. 
 
Hazel Avenue Corridor Study 
County of Sacramento Department of Transportation 
As Principal in Charge, Mr. Strumwasser led a comprehensive public outreach effort 
sponsored by the County of Sacramento Department of Transportation. Mr. Strumwasser’s 
responsibilities included establishing a Community Advisory Committee, facilitating general 
public and adjacent property owner meetings, and coordinating with Sacramento County 
and other consultants. CirclePoint worked closely with the County and consultants to realize 
a solution to the Hazel Avenue Corridor challenges through a collaborative community-
focused outreach program. 
 
South Access to the Golden Gate Bridge—Doyle Drive 
San Francisco County Transportation Authority 
As Principal in Charge of Public Involvement, Mr. Strumwasser is managing the 
implementation of an extensive public involvement and strategic communication program 
for the San Francisco County Transportation Authority during the environmental process 
and evaluation of design alternatives for the Doyle Drive Project. Mr. Strumwasser’s work 
included facilitation of a charette process for the Five Corners element of the project. 
CirclePoint is responsible for creating public outreach materials including fact sheets, web 
site content, public meeting notification and outreach process graphics.  
 
San Mateo Traffic Calming 
City of San Mateo 
As Principal in Charge, Mr. Strumwasser serves as the lead facilitator to manage public 
outreach as part of a traffic calming program for the city of San Mateo. Work involves 
coordination of multiple neighborhood steering committees to help build consensus on traffic 
calming plans and broader neighborhood meetings to present and solicit input on these plans. 
 
Fremont Grade Separation Project 
City of Fremont  
The Fremont Grade Separation projects involve planning and construction of two new grade 
separations over the existing Union Pacific rail lines in the City of Fremont. As Principal, Mr. 
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Strumwasser designed and implemented a comprehensive public outreach plan during 
project development that included facilitated community meetings targeted information 
materials and preparation of presentations to policymaking bodies.  
I-80/I-680/SR12 Interchange Project 
Solano Transportation Authority 
As Principal in Charge, Mr. Strumwasser leads a team of outreach consultants for this 
complex project to provide improvements to the Interchange, as well as the I-80/I-680 
direct connectors, while accommodating the access needs of local traffic. The project 
required coordination with the technical team, multiple governmental agencies, and the 
public. Mr. Strumwasser led the development and implementation of a comprehensive 
public involvement program that includes facilitated community meetings and workshops, 
development of public outreach materials, media outreach and full compliance with CEQA 
and NEPA public participation requirements.  
 
Route 132 Modesto Major Investment Study 
Stanislaus Area Association of Governments 
CirclePoint worked with the Stanislaus Area Association of Governments, San Joaquin 
County, Caltrans, and other state and local agencies to prepare the State Route 132 Major 
Investment Study. Mr. Strumwasser assisted in the technical and steering committee 
process to ensure active participation by all parties, as well as coordinated public outreach 
workshops, informational pieces, and other activities.  
 
North Connector—Solano Transportation Authority 
CirclePoint is responsible for public involvement activities and environmental document for 
the North Connector. The project involves constructing an approximately 4 mile two to four-
lane arterial connection in the City of Fairfield and Solano County, north of Interstate 80. As 
Principal of the Public Involvement Strategy, Mr. Strumwasser is providing strategic 
communication services including facilitating a public scoping meeting.  
 
Cordelia Area Task Force Program Facilitation—City of Fairfield 
CirclePoint assisted the City of Fairfield in the planning, programming and facilitation of a 
Cordelia Area Task Force to address key community issues and long-term solutions 
including proposed development, land use, transportation, community services, and schools 
and recreational facilities. As Principal in Charge, Mr. Strumwasser facilitated public 
meetings and provided strategic services for the Task Force implementation. 
 
Route 84 Widening Project 
Alameda County Transportation Authority  
CirclePoint assisted Caltrans, ACTA and local jurisdictions throughout the environmental 
review and subsequent analysis of numerous alternatives for possible realignment of Route 
84 between I-880 and Mission Boulevard in Fremont and Union City. As Principal, Mr. 
Strumwasser managed the public outreach program; organized, conducted, and facilitated 
numerous public meetings; and prepared a wide range of information materials. Most 
recently, CirclePoint assisted ACTA to facilitate stakeholder discussions among Fremont, 
Union City, Caltrans and a number of regional elected officials and other parties to identify a 
compromise solution for the project. 
 
Route 92/880 Interchange Project—Caltrans and Alameda County Transportation 
Authority 
CirclePoint was responsible for all aspects of public involvement during the preparation of 
environmental studies to satisfy NEPA and CEQA. Work included preparation for scoping 
process, neighborhood workshops, documentation of all public inquiries, preparation of 
newsletters, and local government coordination. This project required close coordination 
with Alameda County, the City of Hayward, and Caltrans District 4. Public information 
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meetings, focused on design concepts, were an important element of the work. The project 
involved strong community interest and coordination with various groups including a 
citizens’ advisory group that met regularly throughout the process. 
 
Various Transportation Projects, Senior Project Manager/Public Involvement— 
Fresno County Transportation Authority & Caltrans, Fresno County, CA 
Mr. Strumwasser designed and implemented public information programs for several 
transportation projects in the Fresno County region, including: Route 41 Freeway Route 
Adoption EIS/EIR, Route 180 Urban Project, Route 180 Rural Project, and Fresno County 
Southeast Corridor Study. All of these projects have been constructed and completed.    
 
 
PROFESSIONAL HISTORY 
Mr. Strumwasser has held the following positions: Project Manager, Enclosures Architects; 
Campaign Assistant, Lieutenant Governor Leo McCarthy. 
  
EDUCATION AND PROFESSIONAL AFFILIATIONS 
• Masters of Science, Political Science, Graduate Faculty at the New School for Social 

Research, New York 
• Bachelor of Arts, Law and Society, University of California, Santa Barbara 
• Public Involvement in Transportation Committee Member, Transportation Research 

Board 
• Member, International Association for Public Participation 
• Member, U.S. Institute for Environmental Conflict Resolution Consultant Roster 
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HANNAH RUSSIN 
Project Coordinator 
 
 
EXPERIENCE 
Ms. Russin currently supports several technical teams on transportation and planning 
projects in and around the Bay Area and Northern California. She coordinates the 
identification and engagement of key stakeholders, creates informational materials and 
develops comprehensive documentation of public engagement processes. Ms. Russin 
studied international relations, both domestically at Georgetown University and abroad, in 
Taiwan and Australia. Her public policy background includes time spent creating and 
organizing constituent response letters while working at Representative Nydia Velazquez’ 
Office in DC, and assisting in a Department of Public Works Initiative Program helping 
municipalities achieve compliance with new legislation at the New England Environmental 
Protection Agency. She has a strong interest in urban planning, media relations, and social 
justice. Ms. Russin has strong written and verbal communication skills, with experience in 
researching, writing and editing public information and environmental materials. Ms. Russin 
is also proficient in Spanish and has basic knowledge of Chinese.  
 
Better Streets Plan, San Francisco, CA 
The Better Streets Plan will guide both short-term improvements and the way streets are 
designed and managed throughout San Francisco over the long-term to make them safer 
and more accessible, attractive and environmentally sustainable. Ms. Russin created a 
community based organization list, focusing on stakeholder groups that prioritize biking and 
pedestrian safety. She also generated a media list for the project and coordinated 
advertising efforts and media outreach, as well as the production of public outreach 
materials and logistics. 
 
East Bay Bus Rapid Transit, Alameda County, CA 
Alameda Contra-Costa Transit District   
The project proposes to implement a high level bus rapid transit system along a 17-mile 
corridor connecting Berkeley, Oakland and San Leandro. Ms. Russin managed the 
notification process and public hearing logistics. This included the production of a 
comprehensive database of residents and interest groups, newspaper ads to notify the 
public about impending public hearings, and noticing materials including a mailer, press 
release, and fact sheets in three languages. 
 
San Francisco Transit Effectiveness Project 
As part of San Francisco’s effort to improve its public transportation system, Ms. Russin 
coordinates a variety of public involvement activities, including web site design and 
maintenance, public comment tracking and response, and meeting planning and summarizing 
for the Citizen Advisory Committee and public meetings.  
 
Route 84 Widening Project, Alameda County, CA 
Alameda County Transportation Authority  
Ms. Russin’s responsibilities include the maintenance and creation of a project area mailing 
list including residents, stakeholders and agency representatives. She also developed a 
variety of outreach materials including fact sheets and public meeting notification materials. 
In addition, she is coordinating a public meeting for the Route 84 Widening Project for 
review of the environmental document. 
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I-80/I-680/SR12 Interchange Project, Solano County, CA 
Solano Transportation Authority 
The project will provide improvements to the Interchange, as well as the I-80/I-680 direct 
connectors, while accommodating the access needs of local traffic. Ms. Russin’s role includes 
the maintenance and updating of a project area mailing list including residents, stakeholders 
and agency representatives, as well as identifying and expanding the mailing list to cover 
property owners in the project area affected by the alternatives proposed. Ms. Russin 
recently coordinated logistics for an informational open house to keep the local communities 
and affected commuters informed about the status of the I-80/I-680/SR12 Interchange 
Project and related projects.  
 
North Connector, Solano County, CA 
Solano Transportation Authority 
Ms. Russin is helping to inform stakeholders, property owners and the general public about 
the North Connector Project, which will create a 2 to 4 lane local roadway in the Green 
Valley area of Solano County and the City of Fairfield. Her responsibilities include developing 
and distributing informational materials detailing the project goals, schedule and 
environmental issues being addressed in the environmental document. Ms. Russin is also 
responsible for coordinating public meetings for the distribution of the environmental 
document and clearance phase.  
 
San Francisco Public Utilities Commission Wastewater Master Plan—SFPUC 
Ms. Russin supports outreach activities for the SFPUC’s extensive public participation program 
for the 30-year wastewater master plan. Her responsibilities include stakeholder outreach, 
launching and maintaining the SF Sewers e-newsletter, public meeting planning and 
coordination, public comment tracking, and website maintenance. 
 
Alameda County Clean Water Program—Alameda County 
As the Alameda County representative for the Bay Area Integrated Pest Management (IPM) 
Store Partnership Program, Ms. Russin builds relationships with local nurseries. She also 
coordinates advertising related to the project as well as organizing training for store employees 
and customer workshops for the public to increase awareness about IPM.   
 
Bay Area Clean Water Agencies Public Outreach and Education Program, 
Bay Area Clean Water Agencies (BACWA) 
BACWA is made up of local government agencies that support regional urban water resource 
management. Ms. Russin supports BACWA’s on-going member agency and public 
information outreach by designing and producing fact sheets, launching and maintaining the 
BACWA e-newsletter, and updating the BACWA website. 
 
Burlingame Capital Improvement Project—City of Burlingame  
As part of Burlingame’s accelerated five-year program to replace and upgrade old 
infrastructure, Ms. Russin helped manage public outreach by staffing the information line to 
respond to resident inquiries and preparing informational mailings to residents. 
 
PROFESSIONAL HISTORY 
Prior to joining CirclePoint, Ms. Russin worked at Outcast Communications, focusing on high 
tech public relations campaigns. She helped track and coordinate media involvement in a 
variety of projects. Prior to this, Ms. Russin interned at Avalon publishing, fact-checking and 
editing manuscripts, as well as writing press releases. During 2005-2006, Ms. Russin 
studied cross-strait relations in Taipei, Taiwan at National Chengchi University on a 
Georgetown University East Asian Studies Fellowship. While in college, Ms. Russin did 
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course work in economics, environmental studies, social justice and peace, as well as 
politics and international relations.   
 
EDUCATION 
• Bachelor of Foreign Service in International Relations—Georgetown University, Walsh 

School of Foreign Service, Washington DC 
• Georgetown University East Asia Fellowship—National Chengchi University, Taipei, 

Taiwan 
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WILLIAM B. HENRY, AICP 

Vice-President of Morro Group, Inc. 
 
 
EXPERIENCE SUMMARY 
Mr. Henry has seventeen years of professional experience in environmental and land use planning involving 
preparation, coordination and processing of numerous types of environmental documents, monitoring plans, 
revegetation plans, technical reports, resource agency permits, and resource protection studies.  As vice president of 
Morro Group, he is responsible for project management and coordination, client representation, permitting, and 
research and technical analysis.  Mr. Henry oversees the quality of Morro Group staff deliverables and documents, 
the staffing and company management responsibilities, company financial management, marketing and proposal 
preparation, and he directs day-to-day activities of the firm. 
 
 
REPRESENTATIVE EXPERIENCE  
Multi-Disciplinary Environmental Compliance Documents.  Mr. Henry has been project manager and major 
contributor to over 100 environmental determinations, including but not limited to environmental impact reports 
(EIRs), expanded initial studies (ExISs) and mitigated negative declarations since 1988.  Projects managed by Mr. 
Henry include environmental documents for large fiber optic cable projects, governmental projects, residential 
subdivisions, commercial developments, mineral extraction projects, and golf courses and recreational 
developments.  Large-scale representative EIR project management for fiber optic cable projects includes the 
MCI/WorldCom project.  This EIR included onshore and offshore components, a marine landing facility, and a 
multitude of terrestrial and marine environmental issues.  Representative residential EIR and ExIS projects include 
the San Luis Bay Estates Phases 4-6 Tract Map and Development Plan and the Santa Ysabel Ranch Lot Line 
Adjustment and Development Plan projects.  Representative governmental facility project environmental 
documentation includes the New County Government Center ExIS prepared for the County of San Luis Obispo. 
 
Environmental Monitoring.  Mr. Henry has been involved in the environmental monitoring discipline as a project 
manager, compliance monitor, and monitoring program report preparer for the past thirteen years.  Representative 
project management experience on monitoring projects includes the MCI/WorldCom Fiber Optic Cable Project, San 
Luis Bay Estates Phases 4-6, and the New County Government Center projects.  His field compliance monitoring 
experience includes projects such as construction of the Abalone Unlimited aquaculture facility - Guadalupe, the 
AT&T/HAW5 Fiber Optic Cable project – Los Osos to San Luis Obispo, the Rio Bravo to Estero Chevron Pipeline 
Replacement Project - San Luis Obispo County, the State Water Project, Coastal Branch, Cuesta Tunnel 
Modification Project - San Luis Obispo, the Chorro Creek/Twin Bridges Replacement Project - Morro Bay, and the 
San Luis Bay Estates Phases 4-6 Residential Development - Avila Beach.  Experience gained by Mr. Henry during 
years of field monitoring includes monitoring in a wide variety of sensitive habitat areas (from wetlands and coastal 
dunes to desert and high mountain regions) for a wide variety of corresponding sensitive plant and animal species.  
This experience is extremely valuable in the management of mitigation monitoring projects and in the preparation of 
construction management programs.    
 
Mediation and Special Studies.  Mr. Henry has gained experience in the area of multi-agency negotiations after 
being retained by several clients to facilitate the process of identification and acquisition of compensatory property 
for impacts to the federally endangered Morro shoulderband snail.  These services were required due either to 
alleged violations of the Endangered Species Act or through the Habitat Conservation Plan (HCP) preparation 
process.  In most cases project applicants were required by the U.S. Fish and Wildlife Service (USFWS) to acquire 
replacement acreage to be deeded over to conservation agencies or organizations.  Representative experience also 
includes facilitation of negotiations between the client, USFWS, California Department of Parks and Recreation and 
conservation organizations as well as the identification of habitat enhancement options for properties under 
consideration for acquisition.  Mr. Henry has also managed and participated in the preparation of special studies 
including HCPs and Conservation Easement Baseline Inventories.  Representative experience associated with 
management of preparation of these special studies includes coordination and consultation with a wide variety of 
federal, state, and local agencies and non-profit organizations such as The Trust for Public Lands in an effort to 
balance a wide range of species preservation and land conservation objectives.    

Morro Group, Inc.  Appendix A 



Environmental Consulting Services  Statement of Qualifications 

WILLIAM B. HENRY, AICP 
Vice President/Project Director 
Page 2 
 
 
Company Management.  As Vice President of Morro Group, Mr. Henry coordinates company management 
responsibilities with his partner so as to maintain and strive to continually elevate the 20-person firm’s level of 
quality provided to its wide array of clients.  Mr. Henry’s management responsibilities range from regular 
monitoring of financial, insurance and other key operating components of the company, hiring employees, screening 
subconsultants, assisting Morro Group employees with work load and resource needs, reviewing and editing the 
large number of environmental documents prepared by the company, managing and assisting in the preparation of 
job proposals, developing job prospects, to conducting long-range planning aimed at maintaining the company’s 
viability.  The management skills developed by Mr. Henry in his capacity as Vice President assist him in his daily 
management of the multitude of large and small Morro Group jobs that are ultimately the company’s responsibility. 
 
 
CREDENTIALS  
Education 
• M.C.R.P., 1991, Masters of City and Regional 

Planning, California Polytechnic State 
University San Luis Obispo 

• B.S., 1988, Natural Resources Management, 
California Polytechnic State University San Luis 
Obispo 

 
 
Professional Affiliations 
• Association of Environmental Professionals 

(AEP), President Channel Counties Chapter, 
1995 to 1999 

• American Planning Association (APA) 
• American Institute of Certified Planners (AICP) 
 

Professional History 
• Morro Group, Inc., 1993 to present, San Luis 

Obispo, California 
• Environmental Planning Consultant, 1990 to 

1993, San Luis Obispo, California  
• County of San Luis Obispo Department of 

Planning and Building/Environmental Division, 
1988 to 1990, Environmental Specialist, San 
Luis Obispo, California 

• California Department of Transportation 
(Caltrans), 1987 to 1988, Assistant 
Environmental Planner, San Luis Obispo, 
California 
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ROBERT L. SLOAN 

Senior Biologist/Project Manager 
 
 
EXPERIENCE SUMMARY 

Mr. Sloan has over fifteen years of experience involving botanical and horticultural concerns, including site 
analysis, revegetation, plant selection, and exotic species removal, and over ten years of experience in riparian and 
watershed quality analysis, including vegetation surveys, wetland delineations, sedimentation and erosion 
monitoring, habitat assessment, regulatory issues, and environmental monitoring.  He specializes in riparian and 
wetland habitats, botany/plant taxonomy, and site mitigation/restoration, with extensive experience performing 
wetland delineations, special status plant and animal surveys, biological site assessments, mitigation plan 
preparation and environmental and construction monitoring.  Mr. Sloan has expertise in botany, soil science, 
watershed management, wetland regulations, and California plant communities and associated wildlife habitats. 
 
 
REPRESENTATIVE EXPERIENCE  

Botanical Surveys.  Mr. Sloan is very familiar with the vegetative diversity of the central and south coast area and 
has performed numerous focused special-status plant surveys in San Luis Obispo and Santa Barbara Counties.  
Representative surveys include the Meridian Winery expansion in Paso Robles, the Orcutt Expansion Area, the Oak 
Shores II residential development at Lake Nacimiento, the Black Lake Canyon Road/Nipomo Mesa road 
improvement projects, several fiber optic cable routes for WorldCom and AT&T, the 500-acre Cottonwoods project 
in Pismo Beach, and the Cal Poly Faculty Housing project.  He has also developed and implemented mitigation and 
monitoring plans for several protected plant species, including Morro manzanita, Pismo clarkia, Congdon’s tarplant, 
black-flowered figwort, Salinas Valley goldfields, and coast live oak trees in accordance with California Department 
of Fish and Game, U.S. Fish & Wildlife Service, and County requirements. 
 
Wetland Delineation.  Mr. Sloan has performed over forty wetland delineations for public and private projects in 
San Luis Obispo, Santa Cruz, and Santa Barbara Counties, using ACOE and California Coastal Commission (CCC) 
methodologies.  Delineations have ranged from routine assessments to forensic determinations on sites disturbed by 
grading or fill activities.  Mr. Sloan has worked closely with ACOE and CCC staff to ensure that delineated 
boundaries are accurate and defensible.  Representative delineations include the Higuera Street Bridge and Santa 
Rosa Street Bridge Replacement Projects, the Madonna/Eagle Hardware site, Suey Crossing Replacement Project in 
the Santa Maria River, the South Higuera Street Bridge Seismic Retrofit, Cambria Elementary School, the City of 
Santa Cruz Highway 1 widening project, the Avila Bay Club on San Luis Creek, Santa Ysabel Ranch in Paso 
Robles, the Santa Ynez Chumash Indian Reservation, the Filipponi Ecological Area, the City of Guadalupe School 
Lake Restoration Project, and the Morro Bay Marina.   
 
Environmental Monitoring.  Mr. Sloan has participated in various environmental monitoring projects related to 
special-status species and sensitive habitat issues, including stream profile and streambank stability evaluations, road 
and bridge construction projects, species relocation, water quality assessment, and mitigation project success 
evaluation.  Projects include construction monitoring for the AT&T Fiber Optic Cable Upgrade, Higuera Street and 
Foothill Blvd. Bridge Replacement projects, and the San Luis Creek FEMA Repair projects; erosion control 
monitoring for the Coast Unified School District in Cambria and the Poly Canyon Village project, revegetation and 
restoration monitoring at Chorro Creek Bridge, Santa Rosa Street Bridge, and the Morro Creek PG&E pipeline 
crossing; oak tree and Pismo clarkia monitoring for the Black Lake Specific Plan development, and numerous Morro 
shoulderband snail monitoring efforts for construction projects in Los Osos and Morro Bay.   
 
Habitat Assessment and Special-Status Species Surveys.  Mr. Sloan regularly prepares biological evaluations 
including riparian and wetland inventories, rare plant surveys and habitat assessments for numerous projects in the 
Central Coast area, using agency-approved methodologies and CNDDB information.  Examples include the Orcutt 
Expansion Area, the AT&T SLO to LA Fiber Optic Cable Project EIR, the Halcyon Road Climbing Lane Project in 
Nipomo, the Cambria Elementary School, Fresno Rt. 180 Adoption Study, UCSB Student Housing project, and the 
Preliminary Environmental Analysis report for the proposed El Campo Road/Hwy 101 Interchange.  Mr. Sloan has  
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been federally permitted to conduct surveys for the federally endangered Morro shoulderband snail since 1998, and 
has performed more than 100 surveys and habitat assessments for the species.   
Environmental Reports.  Mr. Sloan regularly writes environmental documents for various agencies and clients, 
including EIR sections, initial studies, preliminary environmental analysis reports, biological assessments, wetland 
delineation reports, Caltrans Natural Environment Studies, mitigation and revegetation plans, habitat assessments, 
and constraints analyses.  Representative documents include the Mitigated Negative Declaration for the AT&T Fiber 
Optic Cable Upgrade, the Madonna/Eagle Hardware, Costco, and Cambria Elementary School EIR biological 
sections, the Pismo Clarkia Management Plan for the Black Lake Specific Plan Area, the UCSB South Parcel, Cold 
Canyon Landfill, and Atascadero Home Depot Biological Assessments, the DeVincenzo and Fiscalini Ranch EIR 
biological sections, and a site-specific Wetland Habitat Restoration, Revegetation, and Monitoring Plan for areas of 
the Former Unocal Guadalupe Oil Field. 
 
GPS Resource Mapping.  Mr. Sloan has received extensive training in the use of the Trimble Pathfinder Pro XR 
GPS and related software.  Mr. Sloan regularly utilizes Morro Group’s Trimble GPS Data Collectors to delineate 
wetland areas and potential jurisdictional boundaries, map sensitive resource areas and habitats containing special-
status plant or animal species found during focused surveys, and as a navigational aid to relocate previously 
surveyed resource positions and monitoring sites. 
 
 
CREDENTIALS 
Education 
• B. S., Soil Science, Minor:  Watershed 

Management, Forestry and Natural Resources 
Department, California Polytechnic State 
University, San Luis Obispo.   

• A. A., Environmental Studies, Botany Emphasis, 
Santa Barbara City College, Santa Barbara City 
College. 1992 Botany Student of the Year 

 
 
Training 
• Wetland Delineation Training Course, U.C. 

Berkeley Extension, 1998 
• Hazardous Material Identification using HazCat, 

U.C. Extension, Santa Barbara, CA, 1992 
• Master Water Auditor Training Course, Cal 

Poly, San Luis Obispo, 1988 
• Certified 24 Hour Hazardous Waste Operations 

and Emergency Response Training, 1999 
• GPS Training, Trimble Navigation Limited, 

1999, 2000 
• 24-hour Water Pollution Control Training for 

Construction Sites, 2005 

Professional Affiliations 
• Society of Ecological Restoration - California 

Chapter 
• Association of Environmental Professionals 
 
 
Professional History 
• Project Manager/Biologist, 1997 to present, 

Morro Group, Inc. 
• Instructional Assistant, 1994 to 1998, Morro Bay 

Paired Watershed Project, Cal Poly San Luis 
Obispo. 

• Senior Horticultural Specialist, 1984 to 1990, 
Santa Barbara Parks Department. 

• Greenhouse Manager, 1980 to 1983, The 
Geranium House, Santa Barbara, CA. 

• Greenskeeper, 1976 to 1980, San Marcos Golf 
Course. 
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TRAVIS L. BELT 
Associate Biologist 

 
 
EXPERIENCE SUMMARY 

Mr. Belt has over five years of experience with natural resources management, in both California and Hawaii.  He 
has surveyed and monitored endangered species populations, conducted botanical inventories, performed biological 
assessments and propagated native plants.  Mr. Belt has prepared and participated in the preparation of numerous 
biological reports for private landowners and public agencies.  In addition to biological expertise, Mr. Belt has 
implemented land rehabilitation and erosion control projects on military installations, public lands, and private 
properties.  
 
 
REPRESENTATIVE EXPERIENCE 

Sensitive Species Surveys and Biological Reports.  Mr. Belt has conducted numerous sensitive species surveys in 
California and Hawaii.  He has designed and implemented focused surveys for special-status species including but 
not limited to lance-leaf catchfly (Silene lanceolata), purple amole (Chlorogalum pupureum), Pismo clarkia (Clarkia 
speciosa), Hawaiian hoary bat (Lasiurus cinereus semotus), and Nene (Nesochen sandvicensis).  He has produced 
reports detailing methods and findings of surveys, and outlining potential impacts and mitigation requirements for 
the projects.  California Department of Transportation Natural Environmental Study for State Route 180, San Luis 
Obispo County Mitigated Negative Declarations for Major Grading Permits, and several habitat assessments for 
sensitive species are some examples of biological reports that Mr. Belt has prepared.  In addition to biological 
surveys, under supervision of approved biologist and authorization from respected agencies, Mr. Belt has relocated 
several sensitive species from project areas.  These species include; steelhead trout on the Stenner Creek Bridge 
Replacement Project, and Morro shoulderband snail and silvery legless lizard on the Los Osos Community District 
Sewer Project.  
 
Biological Monitoring.  Mr. Belt has implemented various monitoring projects related to special-status species and 
sensitive habitats.  He has developed and implemented monitoring protocol for population viability analysis of 
endangered plant species including lance-leaf catchfly (Silene lanceolata) and Mauna Kea Pamakani 
(Tetramolopium arenarium).  He has worked on long term monitoring programs such as Land Condition Trend 
Analysis and a Pennisetum setacium Control program.  Mr. Belt has developed an Army Corps of Engineers 
approved monitoring program for the Boysen Ranch Wetland Creation Project in San Luis Obispo, California.  In 
addition, Mr. Belt has monitored the progress of plantings and invasive species on revegetation projects and has 
attended several workshops on quantifying physical attributes of sensitive species and habitats.   
 
Construction Monitoring.  Mr. Belt has eight years of residential and commercial construction experience.  He has 
participated in the management and implementation of construction projects throughout San Luis Obispo County.  
His construction experience gives him knowledge that is critical when monitoring construction projects in 
biologically sensitive areas.  Examples of projects that he has monitored include: Strand Way Waterline 
Replacement in Oceano, California, Foothill Bridge Replacement Project in San Luis Obispo, California, and 
Sycamore Mineral Springs East Meadow Development in Avila, California. 
 
Land Rehabilitation.  Mr. Belt has implemented revegetation and erosion control projects on military and public 
lands.  He has completed erosion control projects on trails that are utilized by military equipment, and revegetated 
newly constructed ammunition supply bunkers.  He has consulted on the development of revegetation techniques for 
the Habitat Mitigation and Monitoring Plan on the Lighthouse Road Project in Avila, California.  Mr. Belt has 
experience propagating, installing, and maintaining California native plants on revegetation projects such as the 
Chumash Creek Mitigation Project in San Luis Obispo County.  In addition, he has installed creek bank stabilization 
measures on Chumash and Chorro Creeks.  
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CREDENTIALS 

Education 

• B.S., 2001, Forestry and Natural Resources 
Management, Concentration: Watershed, 
Chaparral, and Fire Management (June 2001), 
California Polytechnic State University, San Luis 
Obispo, CA.  

 
 
Training 

• Hawaii State Restricted Use Pesticide 
Applicators Certification.  Certification #H71975 
issued by State of Hawaii Department of 
Agriculture, on 4/26/2004 

• B3 Helicopter Safety Training, Conducted by 
Federal Office of Aviation Safety in Hilo 
Hawaii, July 2004 

• Quantifying Vegetation Attributes Workshop 
conducted by International Society of Vegetation 
Sciences.  Kona, Hawaii, 2004. 

• Applied Uses of ArcView-Desktop for Natural 
Resources Professionals, University of Hawaii in 
Hilo, 2004 

• Army Corps of Engineers Wetland Delineation 
Training.  Conducted by Wetland Training 
Institute in San Diego California, July 2006. 

Professional History 

• Associate Biologist, August 2005 to present, 
Morro Group, Inc.  

• Natural Resource Specialist, October 2003 to 
August 2005, Colorado State University Center 
for Environmental Management of Military 
Lands, Pohakuloa Training Area, Hawaii. 

• Integrated Training Area Management (ITAM) 
Field Crew, April 2003 to October 2003, 
Colorado State University Center for 
Environmental Management of Military Lands, 
Fort Hunter Liggett, California.  

• Intern, February 2000 to June 2001, County of 
San Luis Obispo Department of Parks and 
Recreation. 
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VANESSA AMERSON 

GIS/Resource Specialist 
 
 
EXPERIENCE SUMMARY 

Mrs. Amerson has over five years of experience in landscape architecture and graphics production.  Her skills 
provide valuable support for site assessment of development impacts and land rehabilitation for various 
environmental documents.  She translates field data, analyzes geographic information to compose technical graphics 
and maps using GPS collected raw data.  Experience in civil engineering, planning, and landscape architecture 
offices give Mrs. Amerson a broad view of how to overlay and extract important information in a clear graphic 
presentation. 
 
 
REPRESENTATIVE EXPERIENCE 

GIS Analysis and Mapping.  Mrs. Amerson utilizes all aspects of mapping and graphics to support environmental 
documents and services. She uses field data to analyze sensitive species and jurisdictional wetlands within the 
vicinity of projects as well as models development impacts. She builds project databases and prepares maps using 
GPS field data, topographic maps and aerial photographs for various reports including habitat, revegetation, 
restoration, and wetland delineation mapping. Representative projects include: Cantinas Ranch Biological 
Constraints, Boysen Ranch Mitigation Monitoring, Costco/Congdon’s Tarplant Revegetation 
 
Landscape Architecture.  The production driven field of landscape architecture has trained Mrs. Amerson to analyze 
geographical data and translate it into a clear graphic communication.  Attention to detail and a deep knowledge of 
graphic communication standards provides as a foundation for Mrs. Amerson’s work. She has worked on a variety 
of project types including: highway improvements, residential design, public parks, habitat mitigation, and retail 
developments.  
 
Land Use Planning.  Mrs. Amerson has dedicated her education and experience to understanding the interface 
between public and private sectors of the community. The ability to survey and research sites and land uses 
acknowledges her broad understanding of a community as a whole. Experience presenting public workshops and 
creating exhibits for the public aids her in creating maps and graphics that the general public can understand. 
Representative projects include: Recreation and Parks Element of the General Plan for the City of Redondo Beach. 
 
 
CREDENTIALS

Education 

• B.L.A., 2003 Landscape Architecture, California 
Polytechnic State University, San Luis Obispo 

• Minor: City and Regional Planning 
 
Training 

• Technical/software capabilities: AutoCAD, 
ArcView GIS, ArcGIS, Trimble GPS Pathfinder, 
Microsoft Word,  

• Excel, Powerpoint, Adobe Photoshop, Corel 
Draw, Illustrator, PhotoMapper 

 

Professional History 

• GIS / Resource Specialist, 2006 to present, 
Morro Group, Inc. 

• Landscape Designer, 2004, The Keith 
Companies  

• Landscape Designer,2003 to 2004, The Lightfoot 
Planning Group  

• Landscape Design Assistant, 2002, The Peridian 
International 
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STEPHEN UMBERTIS 

Environmental Planner 
 
 
EXPERIENCE SUMMARY 

Stephen Umbertis has over six years of experience in watershed planning, habitat restoration, and field surveying 
with a community based non-profit organization in Northern California.  His responsibilities included transported 
sediment surveys, habitat assessments and species identification, GIS development, document preparation, agency 
and landowner relations, and community outreach and training aimed at creating citizen capacity throughout the 
watershed.  This experience, combined with an educational background in Natural Resources and Environmental 
Planning, provides him with a strong background in riparian and landscape dynamics and the regulatory frameworks 
associated with project approvals for CEQA, NEPA, as well as Federal resource law, and State General Plan 
requirements. 
 
 
REPRESENTATIVE EXPERIENCE 

Channel Monitoring and Habitat Assessments: As part of an attempt to characterize watershed conditions in the 
Mattole River basin, Mr. Umbertis engaged in a multi-year monitoring effort using a USDA Forest Service protocol 
( “V*”) to survey fine sediment within the watercourse, analyzing and comparing results over time.  These surveys 
were combined with anadromous fish habitat and channel cross section surveys that measured a variety of physical 
parameters within the stream channel in order to characterize habitat quality and availability.  He has also engaged 
in biological surveys, participating in annual Downstream Juvenile Migrant counts, identifying and counting 
juvenile Coho and Chinook salmon recovered from a live trap.  These surveys, as well as Summer Steelhead Dive 
surveys, involved species identification and handling, as well as habitat assessments, targeted at identifying different 
species and their presence within a given stream reach.  Additionally, he has worked at an annual upstream adult 
migrant trap, implemented to catch migrating adult salmon in order to obtain eggs for a conservation breeding 
program. 
 
Mr. Umbertis has also done success evaluation and monitoring surveys in support of habitat restoration projects, 
engaged in pre- and post project surveys of road removal to measure sediment volumes, and success evaluations on 
stormwater upgrades and habitat improvement projects that estimated work time and project success.  He has also 
done habitat characterization surveys, applying Old Growth identification protocols to Douglas Fir forests in an 
attempt to ground truth the aerial photography used to create GIS layers.  
 
Planning and Community Outreach: Mr. Umbertis worked with members of a Technical Advisory Committee 
comprised of state and federal agency representatives to develop a work plan and outline for the Mattole Watershed 
Restoration and Development Plan, a project funded by the California State Coastal Conservancy.  Other tasks 
related to the project included coordinating with other watershed groups, developing questionnaires, facilitating 
community meetings and breakout sessions, and summarizing this input for inclusion into the Watershed Plan.  Mr. 
Umbertis also developed the Fisheries section of the Watershed plan that delineated the goals and methods of a 
multi year genetic research program, and outlined the framework for other program expansions. 
 
Mr. Umbertis’s most recent projects include the Halcyon Road Realignment EIR, the Cambria East-West Ranch 
EIR, and an expanded Initial Study for the City of San Luis Obispo’s Tank Farm sewer upgrade.  
 
Geographic Information Systems and Technology: Mr. Umbertis has used a variety of software and aerial 
photography analysis to create GIS layers showing the change in Old Growth Conifer and Grassland coverage at a 
watershed scale over a large time frame, and parcel maps depicting land ownership that he developed from Assessor 
Parcel Maps and USGS topographical maps.  Other resources that Mr. Umbertis is familiar with include aerial 
photographs, Digital Orthophotoquads, soil surveys and vegetation maps, and using GPS systems to verify ground 
surveys.  He has also collected photographs from private and public collections for comparison with new pictures to 
record landscape changes.  These repeat photography projects used traditional and digital photography, digital 
scanners, and a variety of photo editing software to create usable and comparable images.  
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CREDENTIALS 

Education 

• B.S., 2004, Natural Resources Planning, 
Humboldt State University, Arcata, CA 

• M.C.R.P., In Progress, City and Regional 
Planning, focused in Environmental Planning, 
Cal Poly, San Luis Obispo, CA 

 
 
Professional Affiliations 

• American Planning Association (APA), 2005 to 
present.  

 

Professional History 

• Watershed Planner & Field Surveyor, 1998 to 
2000, 2004, Mattole Salmon Group, Petrolia, CA 

• Watershed Planner, Surveyor, GIS Technician, 
2000 to 2003, Mattole Restoration Council, 
Petrolia, CA 
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Mary A. Tsui 
 

 
Principal, Land Systems Group 
 
395 Del Monte Center, #150 
Monterey, California 93940 
831.633.6445 
mtsui@landsystemsgroup.com 

 
 

DETAILS OF PROFESSIONAL EXPERIENCE 
 
Mary Tsui is a principal with Land Systems Group.  She is responsible for special 
projects, advance planning, project management, hypertext products, systems 
development and geographic information systems (GIS).  She has more than 19 years 
experience in land use planning, automation systems, regulation development and 
implementation.  Her specialty is automated solutions for the planning process.  She also 
presents workshops and lectures at the college and university level. 
 
RELATED EXPERIENCE: 
 
Geographic Information Systems (GIS) 
 
 Since forming Land Systems Group, Ms Tsui has worked with numerous clients to 

assist them in: 
 
• developing their GIS 
• acquiring digital orthophotography 
• coordinating with other agencies to jointly develop enterprise systems 
• benchmarking GIS and permitting software 
• developing position descriptions and salaries for GIS professionals 
• training for better GIS applications 
 

 Applications.  In addition to planning overall GIS systems for clients, Ms Tsui 
develops specific GIS applications.   Applications are varied and include property 
management and inventory, integration with related technologies, and the 
development of enterprise databases. 
 

 Planning.  Ms Tsui specializes in the development of plans for GIS development in 
cities, special districts, universities and private corporations.  She regularly develops 
needs analyses, designs system specifications and implementation plans for acquiring 
GIS and related technologies in these settings.  Examples of her work include 
projects for: 
 
• City of Livermore 



• City of Los Altos 
• CalTrans – Coast Highway Management Plan 
• Tri-Valley 
• Stanford University 
• City of Gilroy 
• City of San Mateo 
• Private companies 
 

 GIS Staffing and Personnel Development.   She recently completed the 
development and hiring of GIS staffing for the City of San Mateo.  She worked with 
the Santa Clara Valley Water District to develop an enterprise GIS model for the 
District and to staff it appropriately.  This effort entails an in-depth study of the 
organization, interaction with staff at all levels, a nation-wide comparison study, and 
a review of technical systems.   
 

 Project Management.  Ms Tsui routinely provides project management services 
for development of enterprise GIS and permit and project tracking systems.  She 
oversees basemapping, database development and scrubbing, data conversion, and 
the other numerous facets of implementation. 
  

 Teaching.   Ms Tsui occasionally teaches Extension short courses for: 
• University of California, Berkeley.  For Berkeley Extension, she teaches 

Geographic Information Systems in Land Use Planning. 
• University of California, Santa Cruz.  
 
She also served as an adjunct faculty member at Cabrillo College, where she taught a 
semester-long course in Geographic Information Systems. 
 
Ms Tsui regularly teaches workshops in cartography, mapping and geographic 
information systems and public records for the Urban and Regional Information 
Systems Association (URISA), and other organizations.    
 

 
Orthophotography 
 
 Ms Tsui has assisted several public and private clients in the acquisition of 

orthophotography appropriate to their needs.  She has also assisted clients in using 
their orthophotography to produce needed data and map products.  In addition, she 
has recently co-authored a guidebook to aerial imagery for agencies just entering this 
arena.  Among the clients she has advised are the following:   

 City of Gilroy 
 Cargill Salt Division 
 Cities of Livermore, Pleasanton, Dublin and Zone 7 County Water  
 City of Los Altos 
 Monterey Peninsula Water Management District 
 City of Pacific Grove 
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 Central Coast Joint Data Committee (3-County Data Sharing Collaborative) 
 
Automated Systems for Planning 
 
 Since forming Land Systems Group, Ms Tsui has worked with a variety of public 

agencies to design, install and implement automated systems in areas related to 
permit processing, land use mapping, and land use planning. 
 

 Mountain View.   Ms Tsui assisted the City in the evaluation and installation of 
permitting systems 
. 

 San Jose.  Ms Tsui participated in the risk containment for the selection, acquisition 
and installation of an integrated GIS, imaging and permitting system for the City. 
 

 Redwood City.   Ms Tsui assisted the City in the evaluation and installation of 
permitting systems. 
 

 City of Napa.  Ms Tsui is at present engaged by the City of Napa to evaluate and 
install a permitting system for its Community Development Department. 
 

 Pacific Grove.  Ms Tsui has developed databases to assist the City in monitoring its 
water allocations.  She continues to advise the City on its permitting systems 
development. 
 

 City of Lathrop.  Ms Tsui is currently working to evaluate and implement a project 
and permitting system that will integrate the development activities of all City 
departments.   
 

 Monterey County.   As Information Resources Coordinator for the Monterey 
County Planning Department, from 1979 - 1988, Ms Tsui designed main-
frame/online environmental database and project-tracking databases, along with 
related reporting systems.  She also trained staff in the use of both mainframe 
terminals and personal computers and related software.  She has designed numerous 
personal computer databases for special projects.  In addition, she developed the 
foundation for a Countywide GIS and an integrated land-use database. 
 

 
Public Access and Data Sharing 
 
 Central Coast Joint Data Committee (CCJDC) and AMBAG.  Ms Tsui has 

coordinated the development and adoption of regional data sharing agreements in 
the Central Coast of California.  She manages the regular meetings of the 
consortium, and coordinates with other regional and state data consortia.  In 
addition, she has overseen the development of the region's metadata clearinghouse 
of spatial data and developed the grant applications that funded that activity. 
 

 New Valley Connexions.  In conjunction with CGIA and the Great Valley Center, 
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Ms Tsui coordinated an analysis of spatial data resources in an 8-county region of 
the San Joaquin Valley, managed the training of more than 125 people in metadata 
creation which led to the development of a metadata catalogue for the region, and 
facilitated the adoption of data-sharing agreements and GIS standards and 
applications development for an 18-month planning project.  Her report was 
delivered in the Great Valley Center publication, "Mapping the Future". 
 

 City of Burlingame.  Ms Tsui has advised the City on the requirements of the 
California Public Records Act and the Federal Freedom of Information Act as it 
pertains to their data sets. 

 URISA (Urban and Regional Information Systems Association).  Ms Tsui has 
co-authored the Public Data, Public Access, Privacy and Security: US Law and 
Policy workshop which is certified by URISA and has presented it at numerous 
venues around the United States. 

 
Hypertext and Internet 
 
Ms Tsui has developed public access and staff training tools using hypertext media to bring 
ordinances and other regulations to an interactive level that is easy for anyone interested in land 
use to access.  
 
Professional Association Activity 
 
 URISA.  Ms Tsui completed a term as a member of the Board of Directors for the 

Urban and Regional Information Systems Association (URISA).  She served as its 
international Program Chair from 1993 - 1995.  In addition, she has received its 
Service Award in 1993, and its Leadership Award in 1996.  She currently serves on 
its Workshop Development Committee and is the co-author of the Public Records 
Access workshop. 
 

 California Geographic Information Association.  She was the 1995-96 Chair of 
the California Geographic Information Coordinating Council, sponsoring legislation 
on data access and funding of partnership GIS projects.  In that capacity, she 
represented California as a partner to the Federal Geographic Data Committee in 
Washington, DC.  She has also served as its Vice-Chair and as a member of its 
Board. 
 

 BAAMA.  Ms Tsui is a member of the Bay Area Automated Mapping Association. 
 
Academic Background: 
 
 M.A., University of California, Los Angeles 
 B.A., Southern Oregon State University 
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FRANCES ONCIANO HUSTON 

 
Principal, Land Systems Group 
 
395 Del Monte Center, #150 
Monterey, California 93940 
(831) 759-0240 
fohuston@landsystemsgroup.com 
 
 
 
DETAILS OF PROFESSIONAL EXPERIENCE 
 
Frances Onciano Huston is a principal in Land Systems Group.  She is responsible for current 
planning applications, training, administration and automation development.  She has more than 25 
years experience in land use planning, zoning and other regulation implementation, environmental 
review, training and ordinance development.  Her specialty is the development, interpretation and 
implementation of general/specific plans and zoning ordinances.  
 
Permitting Automation 
 
 
 City of Napa.  Ms Huston has managed a very large data analysis and scrubbing project for 

the City allowing it to recapture its historic development data for inclusion in a new 
permitting and project software program.  In addition, she developed data dictionaries and 
metadata and provided data standards for ongoing data maintenance. 
 
She also oversaw the data conversion component of system installation and participated in 
the very detailed workflow analysis of development operations, advising staff on procedures 
that appear to be causing delays or user confusion. 
 

 City of Pacific Grove.  Ms Huston delivered an automated system for tracking and 
monitoring a variety of city permits.  This system was designed for ease of use and 
maintenance by staff.  In developing the system, she met with staff to gain an in-depth 
understanding of their needs and goals in serving the public. 
 

 County of Monterey.  While working as Planning Coordinator for the Planning and 
Building Inspection Department, Ms Huston designed and created an integrated system for 
capturing parcel data and generating public notices, public meeting agenda and minutes, and 
permit resolutions.  In addition, she developed a system of automating conditions of 
compliance.  Both of these projects involved the use of mainframe and personal computers 
and the merger of functionality.   
 

 City of Mountain View.  Ms Huston conducted a point-by-point analysis of permitting 
systems under consideration for acquisition by the City.  She specializes in work flow 
analysis, the legal requirements of permitting, timing constraints, and reporting 
requirements.  Her work led to a successful system evaluation, negotiation and 
implementation of the Building permitting system for the City. 

 
 



 
Planning Coordination 
 
Ms Huston served as Planning Coordinator for Monterey County (California) Planning from 1988-
1993.  In that capacity, she coordinated the inter-agency review as well as the in-house review of all 
land use applications.  She received all applications, initiated their inclusion into automated tracking 
and timing systems, and supervised planners in their dealings with the public and served as 
departmental ombudsman. 
 
 
Planning, Analysis and Review 
 
 
 Moss Landing Harbor District.  Ms Huston serves as the District’s consultant for 

reviewing all permit applications: those which the District receives and those which the 
District initiates.  In that capacity, she is responsible for environmental review, the writing 
of initial studies, the development of staff reports, and all presentations to various hearing 
and regulatory bodies.  She conducts meetings and negotiations with applicants and 
regulating agencies.  In addition, she advises the District as to its regulatory obligations and 
commitments.  Ms. Huston actively participated in amending the Moss Landing Harbor 
District Ordinance Code to include:  public hearings to ascertain the sections needing to be 
amended and be brought into compliance of State Law; initial study, legal notices for 
newspaper publication and ordinance preparation. 
 

 Monterey Peninsula Water Management District.  Ms Huston reviewed legal documents 
and maps filed with the County Recorder’s Office for determination of lot legality, 
developed databases to associate with the GIS for this study, and is engaged in continuing 
with the second phase of the project. 
 

 Private Sector Clientele.  Ms Huston advises a variety of private and public clients on land 
use regulations and applications, guiding them through the permitting and land use process 
and representing them in all phases of their planning activities. 
 

 
 
Database Development.   
 
 
 Databases for GIS.  Ms Huston develops spatial databases for a variety of private and 

public sector clients; these databases are designed to provide attribute layers for client GIS 
installations.  She conducts system design and quality control. 
 

 Database and Map Research and Evaluation.  Ms Huston is frequently engaged to 
evaluate company and agency files for conversion to databases and GIS attribute layers.  In 
this capacity, she samples data, conducts data verification testing, and develops work plans 
for conversion.  Ms Huston conducts research for suitable map resources, and evaluates 
those considered for automation. 

 
 
Expertise in County and State Planning Ordinances and Regulations. 
 



 Training.  Ms Huston has routinely trained professional staff in the use and interpretation 
of zoning and plan regulations.  She has also trained staff in dealing with the public in a 
manner that guarantees good customer service.  At Monterey County Planning and Building 
Inspection, she was responsible for training over 32 planners in various areas of expertise.  
Training included:  
 
 California Coastal Act of 1976 
 California Environmental Quality Act 
 Coastal Implementation Plan 
 General and Area Land Use Plans 
 Permit Streamlining Act 
 Subdivision Ordinance / California Subdivision Map Act 
 Zoning Ordinances 
 
Included in her work was the development of related training and procedures manuals 
which were adopted for use by staff. 
 
 

 Ordinance and Standards Development.   Ms Huston developed a body of standard 
conditions for use in permit approvals that apply to both General and Coastal Plan 
implementation.  She also regularly develops land use ordinances.  She is noted for her 
expertise in and interpretation of the California Environmental Quality Act, Coastal and 
Non-Coastal Zoning regulations and land use law.   Her knowledge includes the present 
workings of the ordinances, the understanding of ordinance history and ordinance 
interaction.  Most importantly, she is able to convey the path to mutual consistency required 
of land use applications. 
 

 Ordinance and Procedures Development.  Ms Huston has developed on-line, indexed, 
searchable guides to the ordinances and rules and regulations of special districts.  These are 
intended first to assist staff in their work and ultimately to assist the public in its interactions 
with the agencies. 
 

 
 
Professional Association Activity 
 
 
 American Planning Association.  Ms Huston is an active member of the American 

Planning Association and three of its divisions:   
1) Information Technology,  
2) Planning and the Black Community Division, which she serves as its National Treasurer, 
and  
3) Private Practice. 
 

 California Chapter, American Planning Association. 
 



John Aranson 
Trail Consultant 

 

Career professional with extensive background and proven track record in all 
aspects of trail management including design, development and policy 
implementation. Background and training in natural resource land 
stewardship, trail planning, construction and maintenance.  Knowledge about 
state of the art trail equipment, tools and methodologies.   

Relevant Experience 

 Bay Area Ridge Trail Council (BARTC) 
Mr. Aranson currently oversees and coordinates the planning, 
construction and budgeting of trails on BARTC easements.  
Responsiblities include management, professional planning, research and 
analysis for each trail project.  He works with a wide variety of public and 
private agencies to obtain permits, negotiates easements and secures 
volunteers for trail maintenance and patrol. He participates actively in all 
state and federal environmental procedures as it pertains to new trail 
construction.  He works solo in remote locations and uses independent 
judgments and discretion in developing and coordinating stewardship 
activities. 

 Marin Open Space District  
Mr. Aranson was responsible for the layout and construction of all new 
trails.  He performed maintenance on 60 miles of single track trails.  
Managed, organized and ran upwards of six volunteer days per year.  Mr. 
Aranson supervised large seasonal crews and conservation crews.  He 
was in charge of all trails (including design and building) district-wide.  
Mr. Aranson performed law enforcement duties and interpretative walks 
and prepared various reports.  He is familiar with all tools and equipment 
used to do trail work as well as resource management.  He is skilled in 
the usage of trail machines, chain saws, 4 wheel drive trucks and 
hydraulic equipment. 

Achievements includes building 15 miles of new trails.  Completing the 
3-mile segment of the BARTC (Big Rock Trail). 

 East Bay Conservation Corps  
Mr. Aranson supervised 10 site supervisors and 120 corps members.  He 
organized and planned a large Conservation Program and was 
responsible for all daily job tasks, including safety, use of tools and 
equipment, layout and completion of all projects.  He organized daily 
work schedules and interacted with many different agency personnel.   

Achievements include excellent safety record and he received Employee 
of the Month recognition several times. 

 

 
 

Professional Highlights 

 Trail Steward / Planner, Bay Area 
Ridge Trail Council (BARTC), 2002-
present 

 Supervising Trails Ranger, Marin 
Open Space District, 1988-2002 

 Project Coordinator, East Bay 
Conservation Corps, 1986-1988 

 Project Coordinator, Golden Gate 
National Recreation Area, 1978-1981 

 Seasonal Trail Aide, Mount Tamalpais 
State Park 

Education 

 B.S. Resource Management, Humbolt 
State University 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 
 

School Program: Project manager 
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David Parisi, PE, TE 
Transportation Planner & Traffic/Civil Engineer 

David Parisi manages a variety of challenging transportation projects 
throughout the West Coast. Mr. Parisi’s 20 years of experience include 
various aspects of transportation and environmental planning, and civil and 
traffic engineering.  He spearheads multi-disciplinary transportation projects 
from inception through design and development. These projects include: 
environmental assessments in accordance with NEPA; highway, railway, and 
multi-modal corridor studies; area-wide traffic circulation studies; rail transit 
projects; roadway and interchange feasibility analyses; access planning for 
pedestrians, bicyclists and people with disabilities; localized traffic impact 
evaluations; and transportation system improvements. 

David Parisi specializes in developing Main Street, transit and transit-oriented 
development, traffic calming, and Safe Route to School projects.  His relevant 
experience in these areas includes: 

Main Streets 

 Market Street Study, San Francisco: Project manager  
 Martin Luther King Jr. Blvd. Revitalization, Portland: Project manager 
 Bridgeway Multimodal Project , Sausalito: Project manager 
 Center Boulevard Main Street Project, Fairfax: Project manager 
 Front Street (SR 22) Main Street Project, Salem: Traffic engineer 
 Tacoma Main Street Project, Portland: Traffic engineer 

Transit and Transit-Oriented Development 

 CascadeStation TOD, Portland: Project manager 
 Third Street Light Rail Project, San Francisco: Transportation Engineer 
 Loma Rica Ranch TND, Grass Valley: Transportation engineer 
 Trans-Lake Multimodal Project, Seattle: Transportation Engineer 
 AirMAX Light Rail Project, Portland: Transportation engineer 

Traffic Calming 

 Moraga Boulevard Traffic Calming Project, Lafayette: Project manager 
 Traffic Calming Guidebook Development, Various Cities: Manager 
 San Jose Schools Traffic Calming Program, San Jose: Project manager 
 Concord Traffic Calming Program, Concord: Transportation engineer 
 Golden Gate Park Traffic Calming Plan, San Francisco, Project manager 
 Grange Street Traffic Calming Project, Redding: Project manager 

Safe Routes to School 

 
ngineer 

Marin County SR2S Program, Marin County: Project engineer 
 Santa Barbara SR2S Project, Santa Barbara: Transportation e
 ITE School Safety Task Force, California: Committee chair 

ager  Safe Routes to School Training Workshops, National: Project man
 California Statewide Safe Routes to School Committee: Member 
 P

 
 
 

Registered Civil E
Traffic Engineer 

 20 years of experience 
National trainer in Traffic Ca
and Safe Routes to Schools 
Developing National Safe Rout
to School Training Course for 
FHWA and the Pedestrian and 
Bicycle Information Center (PBI
Certified Walkable Community 
Workshop Trainer (Caltran
Dept. of Health Services) 

 Member of ITE, WTS and CNU 
President of 700-memb
Section of Institute of 

B.S. Civil Engineering, 

“Transportation Professionals 
Involved with Safe Routes to
School”, ITE Journal, 2005 
“Transportation Tools to Improve
Children’s Health and Mobility”,
CA DHS, OTS and LGC, 2003 
“A Community-Driven Approach 
to Traffic Calming”, ITE 2001 
“What is ‘Trip Capacity’ and W
is it Important in Mixed Use 
Transit Oriented D
Railvolution 2001 
“Can An Arterial Roadway Be A 
Main Street”, ITE 
Conference 1999. 
“Obtaining Public Buy-in for an 
Access Management R

asadena Suggested Routes to 

Project”, TRB 1997   
“Prioritizing Multi-Modal 
Projects”, Pro Wal

 



Exhibit 6

Certification of Consultant, Commissions & Fees 

CERTIFICATION OF CONSULTANT

I HEREBY CERTIFY that I am the                             Owner , and duly authorized 

representative of the firm of   Alta Planning + Design , whose address is

2560 9th Street, Suite 212, Berkeley, CA 94710-2549  , and that, except as hereby 

expressly stated, neither I nor the above firm that I represent have: 

(a)  employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, 

any firm or person (other than a bona fide employee working solely for me or the above consultant) to 

solicit or secure this agreement; nor 

(b)  agreed, as an express or implied condition for obtaining this contract, to employ or retain the services 

of any firm or person in connection with carrying out the agreement; nor 

(c)  paid, or agreed to pay, to any firm, organization or person (other than a bona fide employee working 

solely for me or the above consultant) any fee, contribution, donation, or consideration of any kind, foror 

in connection with, procuring or carrying out this agreement. 

I acknowledge that this Certificate is to be made available to the California Department of Transportation 

(Caltrans) in connection with this agreement involving participation of Federal-aid Highway funds, and is subject 

to applicable state and federal laws, both criminal and civil. 

(Date) (Signature)

May 31, 2007



Exhibit 8

NONLOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS 

The prospective participant certifies by signing and submitting this bid or proposal to the best of his or 
her knowledge and belief that: 

(l) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of any federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with the awarding of any federal contract, the making of any federal 
grant, the making of any federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, 
or cooperative agreement. 

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in accordance 
with its instructions. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into 
this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require 
that the language of this certification be included in all lower-tier subcontracts, which exceed $100,000 
and that all such subrecipients shall certify and disclose accordingly.                                                 

                                                                                                        May 31, 2007
_____________________________________________ ________________________  
Signature of Authorized Representative Date

Michael G. Jones, Principal
_______________________________________________________________ 
Typed Name and Title of Authorized Representative 



Exhibit 9

DISCLOSURE OF LOBBYING ACTIVITIES 

COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

  1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:

  a.  contract  a.  bid/offer/application   a.  initial 
  b.  grant  b.  initial award   b.  material change 
  c.  cooperative agreement  c.  post-award 
  d.  loan For Material Change Only:
  e.  loan guarantee year_____  quarter_________
  f.  loan insurance date of last report __________

4. Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee, 
Enter Name and Address of Prime: 

  Prime   Subawardee
Tier _______, if known

Congressional District, if known Congressional District, if known

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable____________________

8. Federal Action Number, if known: 9. Award Amount, if known:

10. a.  Name and Address of Lobby Entity b. Individuals Performing Services  (including
      (If individual, last name, first name, MI) address if different from No. 10a)

(last name, first name, MI)

(attach Continuation Sheet(s) if necessary) 

11. Amount of Payment (check all that apply) 13.  Type of Payment (check all that apply) 

$ _____________    actual   planned a.  retainer 
b.  one-time fee 

12. Form of Payment (check all that apply): c.  commission 
a.  cash d.  contingent fee 
b.  in-kind; specify: nature_______________ e  deferred 

value _____________ f.  other, specify _________________________

14. Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) if necessary) 

15. Continuation Sheet(s) attached:  Yes No  

16. Information requested through this form is authorized by Title 
31 U.S.C. Section 1352.  This disclosure of lobbying reliance 
was placed by the tier above when his transaction was made or 
entered into.  This disclosure is required pursuant to 31 U.S.C. 
1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

Signature: ________________________________________

Print Name: ___Michael G. Jones______________________

Title: _____Principal________________________________

Telephone No.: _510-540-5008___________________Date: 5/31/2007__

Authorized for Local Reproduction 

Federal Use Only: Standard Form - LLL 

Standard Form LLL Rev. 04-28-06 

                                  




